



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

August 24, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2726

FINANCIAL PROJECT NUMBER(S): 435837 1 52 01 and 435837 1 56 01

FEDERAL AID PROJECT NUMBER(S): D218026B

COUNTY(IES): Duval

PROJECT NAME(S): CR 115 (Chaffee Rd.), At SR 228 (Normandy Blvd.)

BIDS TO BE RECEIVED: September 26, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2726.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 7/31/18
TO: Project Review (CO-PROJREV)
FROM: Jordan L Caviggia, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 9/2018
Financial Project ID 435837-1-52-01 (Lead number only)
Proposal/Contract ID T2726
Federal Funds: No Yes Federal Aid No. D218026B
County Duval State Road No. Off system (CR115)

1 of 2

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 8/6/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 8/6/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (7 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, 170 Total Calendar Days)

DATE: 7/30/18

Financial Project ID 435837-1-52-01 (Lead number only)

Proposal/Contract ID T2726

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>Key</u>	<u>7/30/18</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>7/30/18</u>	<u>Added Sheet</u>
<u>3</u>	<u>7/30/18</u>	<u>See Summary of Quantities Below, update Prp</u>
<u>4</u>	<u>7/30/18</u>	<u>Updated Prp</u>
<u>SQ-1 thru Sq-3</u>	<u>7/30/18</u>	<u>Updated quantities for additional contract days.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-2	ADD	7300	9560
102-74-1	SQ-2	ADD	22480	29380
102-74-2	SQ-2	ADD	520	680
102-76	SQ-2	ADD	180	240
102-99	SQ-2	ADD	576	736
102-104	SQ-3	ADD	130	170
102-107-1	SQ-3	ADD	130	170
102-150-1	SQ-2	ADD	520	680
102-150-2	SQ-2	ADD	520	680
107-1	SQ-1	ADD	25.090	32.800
107-2	SQ-1	ADD	19.390	25.350