



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

September 11, 2018

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3605**

**FINANCIAL PROJECT NUMBER(S): 433905 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D318029B**

**COUNTY(IES): Escambia**

**PROJECT NAME(S): SR 85 (Bratt Rd.), Over Canoe Cr. Br. No. 484050**

---

**BIDS TO BE RECEIVED: September 26, 2018**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3605.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 09/11/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Eric Saggars, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 09/18

Financial Project ID 433905-1-52-01 (Lead number only)


Proposal/Contract ID T3605

Federal Funds:  No  Yes Federal Aid No. D318-029-B

County Escambia State Road No. BRATT RD.

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by  Date: 9/11/2018 | 8:09 AM EDT  
862D8BC1F4FF447... r of Transportation Development or Designee

I have reviewed for effects on the Plans Package and a package revision is   
is not  required. \*Approved by  Date: 9/11/2018 | 7:32 AM EDT  
287CCD7DC1ED44E... istrict Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved by  Date: 9/11/2018 | 8:38 AM EDT  
BDE91322A8E54BA... re of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (3 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

