



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

September 19, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3702

FINANCIAL PROJECT NUMBER(S): 424464 5 52 01 and 424464 5 56 01

FEDERAL AID PROJECT NUMBER(S): D317035B

COUNTY(IES): Bay

**PROJECT NAME(S): SR 388, From SR 79 To E of Northwest Florida Beaches
International Airport**

BIDS TO BE RECEIVED: September 26, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3702.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 09-18-2018

TO: Final Plans (CO-FINALPLANS)

FROM: Jon McClain, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 09/18


Financial Project ID 424464-5-52-01 (Lead number only)


Proposal/Contract ID T3702

Federal Funds: No Yes Federal Aid No. D317-035-B

County Bay State Road No. 388

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 9/13/2018 | 4:49 PM EDT
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the is not required. *Approved By:  Date: 9/14/2018 | 6:59 AM EDT
For District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHO

*Approved By:  Date: 9/14/2018 | 10:34 AM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

