



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

September 18, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5641**

**FINANCIAL PROJECT NUMBER(S): 440557 7 52 01, 440557 5 52 01, 440557 6 52 01  
and 440557 6 52 02**

**FEDERAL AID PROJECT NUMBER(S): D518012B, D518011B, E171039E and D518092B  
COUNTY(IES): Flagler**

**PROJECT NAME(S): SR A1A, From N of S 25<sup>th</sup> St. To S of S 8<sup>th</sup> St. and From S of N 18<sup>th</sup>  
St. To S of Osprey Dr.**

---

**BIDS TO BE RECEIVED: September 26, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5641.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 09/10/2018  
TO: Final Plans(CO-FINALPLANS)

1 of 2

FROM: Ty Garner, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 9/2018

Financial Project ID 440557-7-52-01 (Lead number only)

Proposal/Contract ID T5641


Federal Funds:  No  Yes Federal Aid No. D518-012-B

County Flagler

State Road No. A1A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:

  
Signature of Director of Transportation Development or Designee

Date:

9/17/18

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 9/17/18

Signature of District Specifications Engineer

If Projects of Division Interest, \*Authorized By: \_\_\_\_\_

Print Name of FHWA Engineer

Date: \_\_\_\_\_

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_

Signature of District Secretary

Date:

9/17/18

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (6 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

