

BID SOLICITATION NOTICE
FLORIDA DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE PROGRAMS
605 Suwanee St., MS-55, Tallahassee FL 32399

Tallahassee, FL
April 13, 2018
Advertisement No. 1

All bids must be completed using **Project Bids** software available on the Bid Express website at <https://bidx.com/fl/main>

Unless otherwise stipulated in the proposal description, bids for all projects listed in this Bid Solicitation Notice must be submitted using Bid Express only. No other means of submission of bids will be accepted. Please visit the Contracts Administration Website at: <http://www.fdot.gov/contracts> for more information on Bid Express. Submitting bids through Bid Express requires a Digital ID. To obtain a Digital ID, please contact Bid Express at <http://www.bidx.com>. Allow up to 6 days to complete the Digital ID registration.

Bids for the projects in this Bid Solicitation Notice will be accepted by Bid Express until 10:30 A.M. (Eastern Time) on **Wednesday, June 13, 2018**.

Bid totals for each bid submitted will be read aloud for those present and will be available at 11:15 A.M., June 13, 2018 in the Contracts Administration Office, Tallahassee, Florida or on the Contracts Administration Website at: <http://www.fdot.gov/contracts>. Agenda: a) Opening Remarks; b) 15 minutes of public input; c) Reading of bids; d) Closing. Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: contracts.admin@dot.state.fl.us or call telephone number (850)414-4000. Special accommodation requests under the Americans with Disabilities Act should be made at least seven days prior to the public meeting. Bidders may obtain preliminary bid results at: <https://fdotwp1.dot.state.fl.us/wTBidLetting/LettingMain>, select Central Office then click on appropriate date.

DEADLINE FOR PROPOSALS AND PROPOSAL HOLDERS LIST

The deadline for obtaining bid packages shall be 24 hours prior to the scheduled letting date and time. A list of plan holders may be obtained by visiting the Contracts Administration website at: <http://www.fdot.gov/contracts>, click "Letting and Project Information" and select letting date from the Lettings Menu. For compliance with Florida Statute 337.168(2), additional bidders and plan and specifications holders are not published beginning three working days prior to the letting.

-----NOTE-----

Proposals will not be issued after 10:30 A.M. (Eastern Time) on Tuesday, June 12, 2018 .

Document Ordering Information

Orders for documents are placed using the Contract Proposal Processing Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>. There is no charge for ordering/downloading documents. Online Ordering is available Monday through Friday from 6 AM. to 9 PM. and Saturday from 6 AM. to 7 PM.

To Place An Order

- A current State of Florida Vendor Number is required prior to first-time registration; please visit http://dms.myflorida.com/egovernment_tools/myflorida_marketplace for more information. Please allow 24 hours for receipt of a new vendor number.
- Prior to placing orders, an individual shall register and establish an Internet Subscriber Account with the department of Transportation at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>. Please allow 48 to 72 hours (excluding weekends and holidays) for the registration and approval.

PREQUALIFICATION

Contractors must have a current certificate of qualification in accordance with Florida Statute 337.14(1) and Rule Chapter 14-22, Florida Administrative Code, on the date of the letting to bid on construction projects over \$250,000.00 as established by the Department's budget.

PREQUALIFIED CONTRACTORS CURRENT CAPACITY

In order for the Department to have the information required to determine a prequalified bidder's Current Capacity, it is necessary that the prequalified contractor certify the total dollar amount of all work the contractor has underway. This certification shall be accomplished electronically by submitting the Certification of Work Underway (Online Web Application) http://www.fdot.gov/contracts/PreQual_Info/prequalified.shtm to the Department every 30 calendar days.

CONFLICT OF INTEREST

A contractor who performs a constructability review on a design contract or who participates in a value engineering study workshop or cost risk analysis workshop, is prohibited from bidding on the construction of that contract.

SCRUTINIZED COMPANIES

A company that is on the Scrutinized Companies that Boycott Israel List, is engaged in a boycott of Israel, is on the Scrutinized Companies with Activities in Sudan List, is on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, may not bid on, submit a proposal for, or enter into a contract with an agency or local government entity for goods or services of \$1 million or more.

BID REJECTION

Bidders are hereby notified that all bids on any of the following projects are likely to be rejected if the lowest responsive bid received exceeds the engineer's estimate by more than ten percent (10%). In the event any of the bids are rejected for this reason, the project may be deferred for re-advertising. In addition, award of all federally funded projects will be subject to Federal Highway Administration concurrence.

PROTEST RIGHTS

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a **bid solicitation** shall file both a notice of protest and bond within 72 hours after posting of the Bid Solicitation Notice, and shall file a formal written protest within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid solicitation pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid solicitation that requires qualification of bidders, the bond shall be \$5,000. For an action protesting a bid solicitation for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), F.S., or failure to post the bond or other security required by law within the time allowed for the filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Pursuant to Section 120.57, Florida Statutes, any person adversely affected by a **bid rejection or contract award** shall file both a notice of protest and bond within 72 hours after the posting of the Summary of Bids. If notice of intended decision is given by certified mail or express delivery, the adversely affected person must file both the notice of protest and bond within 72 hours after receipt of the notice of intent. A formal written protest must be filed within ten days after filing the notice of protest. Any person who files a notice of protest as to a bid rejection or contract award pursuant to this rule shall post with the Department, at the time of filing the notice of protest, a bond payable to the Department in the following amounts: For an action protesting a bid rejection or contract award that requires qualification of bidders, the Bond shall be equal to one percent of the lowest bid submitted or \$5,000, whichever is greater. For an action protesting a bid rejection or contract award for which bidders are not required to be prequalified by the Department to be eligible to bid, the bond shall be \$2,500. The required notice of protest, bond, and formal protest must each be timely filed with the Clerk of Agency Proceedings, Florida Department of Transportation, Mail Station 58, Room 550, 605 Suwannee Street, Tallahassee, Florida 32399-0458, FAX (850) 414-5264. Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

A protest is not timely filed unless the notice of protest, bond, and the formal protest are each received by the Clerk of Agency Proceedings within the required time limits. A protest which is filed prematurely will be deemed abandoned unless timely renewed.

Interested parties can visit our Internet web site at <http://www.fdot.gov/contracts/>. Information regarding projects posted with the Clerk of Agency Proceedings, Proposal holders, Plan and Special Provisions holders, preliminary letting results,

and other noteworthy information is provided on this website. Please note that, for compliance with Florida Statute 337.168(2), the Proposal holder and the Plan and Special Provision holder listings are not published beginning three working days prior to the letting until after the letting.

In the event multiple responsive bidders submit identical proposals (bids), the Department will determine the order in which proposals are to be considered for Contract award in accordance with Florida Laws, and any applicable Rules.

INSURANCE

The successful bidder shall submit current general liability insurance and workman's compensation insurance certificates for the duration of the contract in the dollar amounts and manner specified in the most current edition of the Department's Standard Specifications for Road and Bridge Construction. Insurance companies must be authorized to do business in the State of Florida. Proof of such insurance shall be filed with the District Contracts and Procurement Office before the contract can be executed. BE SURE THAT THE CONTRACT NUMBER IS ON EACH INSURANCE CERTIFICATE.

ADDENDA

No negotiations, decisions, or actions will be initiated or executed by a potential bidder as a result of any oral discussion with a State employee. Only those communications which are in writing from the Department will be considered as a duly authorized expression on behalf of the Department. Notices of changes (addenda) will be posted on the Contracts Administration website at: <http://www.fdot.gov/contracts/>, click "Letting and Project Information" and select letting date from the Lettings Menu. It is the responsibility of all potential bidders to monitor this site for any changing information prior to submitting their bid. **All addenda shall be acknowledged when submitting Bids.**

BID QUESTIONS

All work is to be done in accordance with the Plans, Specifications, and Special Provisions of the State of Florida Department of Transportation. Direct questions regarding the advertised projects by posting them to the Department website at the following URL address:

<https://fdotwp1.dot.state.fl.us/BidQuestionsAndAnswers/Proposal.aspx/SearchProposal>.

PROPOSAL GUARANTY

For bids over \$150,000.00, the standard proposal guaranty of 5% of the bid will be required, unless otherwise stipulated in the proposal advertisement. A Proposal Guaranty of not less than five percent (5%) of the total actual bid in the form of either a certified check, cashier's check, trust company treasurer's check, bank draft of any national or state bank, or a Surety Proposal Guaranty made payable to the Florida Department of Transportation must be received for each bid in excess of **\$150,000.00**. A check or draft in an amount less than five percent (5%) of the actual bid will invalidate the bid. The guaranty amount shall include all bid items except construction days for A+B bidding and lane closure for Lane Rental Bidding. Proposal Guaranty shall substantially conform to DOT Form 375-020-09 furnished with the Proposal. Surety2000 or SurePath electronic Proposal Guaranty submittal may be used in conjunction with Bid Express internet bid submittal. For more information please visit <http://www.surety2000.com> for Surety2000 or <http://www.insurevision.com> for SurePath. Paper Proposal Guaranty will also be accepted for bids submitted through Bid Express provided they are received prior to the deadline for receiving bids, by the location(s) identified in this Bid Solicitation Notice. If an electronic proposal guaranty is not being submitted, the bidder must submit an original proposal guaranty. (A fax or a copy sent as an attachment will not be accepted.)

EXECUTION OF CONTRACT

Pursuant to Subsections 3-6 and 3-7 of the Standard Specifications, the successful bidder shall execute the necessary contract documents and return the agreement along with a satisfactory Performance and Payment Bond within ten (10) Calendar days of award, excluding Saturdays, Sundays, and state holidays, unless noted otherwise in the project specifications. A 100% Payment and Performance Bond will be required for all projects unless noted otherwise in the project specifications. All work is to be done in accordance with the Plans, special Provisions of the State of Florida Department of Transportation.

Prior to execution of the contract with the Department, **a corporation must show proof that it is authorized to do business in the State of Florida.** Florida corporations should provide a copy of the certificate of Incorporation and foreign corporations should provide a copy of Certificate of Authority from the Florida Department of State.

Important Note: Actual commitment and final execution of the contract is contingent upon an approved legislative budget and funds availability.

DBE PARTICIPATION.

Disadvantaged Business Enterprise (DBE) Availability Goal Information is contained in the Bid Solicitation Package. DBE Participation and Bidder Opportunity List for Prime Contractors should be reported in the **Equal Opportunity Compliance (EOC)** system. The EOC system is a web based application for Prime Contractors, statewide, to report their Bidder Opportunity List, DBE Commitments, and DBE/MBE Subpayments. Please complete and submit the DBE Participation (i.e. DBE Commitments) and Bid Opportunity List in the EOC.

More information regarding EOC can be referenced at: <http://www.fdot.gov/equalopportunity/eoc.shtm>

DEBARMENT/SUSPENSION

All bids submitted to the Department shall include a statement that by signing and submitting this proposal, the bidder certifies that no principal (which includes officers, directors or executives) is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any federal department or agency.

MANDATORY PRE-BID CONFERENCE

For projects with mandatory Pre-Bid Meeting, proposals (BIDDING DOCUMENTS) will be issued only to the attendees of the meeting. Prospective bidders ordering bidding documents prior to the Pre-Bid Meeting will be given access to download the bidding documents within 24 hours after the Pre-Bid Meeting. Those prospective bidders ordering the documents after the Pre-Bid Meeting will need to contact the office advertising the project to confirm attendance and receive access to download the bidding documents. Please contact the office at least two working days prior to the deadline for obtaining bidding documents to allow time for processing.

LATE ARRIVALS TO MANDATORY PRE-BID MEETINGS

All bidders must be present and signed in prior to the start of the mandatory Pre-Bid Meeting. Anyone not signed in at the commencement of the meeting will be considered late and will not be allowed to bid on the project.

FIRST TIME BIDDERS

Bidders bidding for the first time with the Department can access the New Bidder's Orientation document at: http://www.fdot.gov/contracts/Cpp_Online_Ordering/NEW%20BIDDERS%20ORIENTATION.pdf

POSTING NOTICE

The bid tabulation and intent to award will be posted on **June 27, 2018** or **July 11, 2018** at <http://www.fdot.gov/contracts/>, click the "[Letting and Project Information](#)" and select letting date from the Listings Menu. The posting provides notice of the Department's intent to award a contract or reject all bids. The Department's Notice of Intent regarding a project will be posted on only one of the alternate posting dates. Bidders are solely responsible for timely monitoring or otherwise verifying on which of the specified alternate posting dates the posting of award or rejection of all bids actually occurs.

If the posting dates are revised, all bidders for the subject project will be notified.

AFFIRMATIVE ACTION (EQUAL EMPLOYMENT OPPORTUNITY)

The Florida Department of Transportation (hereinafter referred to as the "Department"), in accordance with **Title VI of the Civil Rights Act of 1964, 42 USC 2000d to 2000d-4 and related authorities, Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21**, Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation issued pursuant to such Act, hereby notifies all bidders that the Department will affirmatively insure that in any contract entered into pursuant to this advertisement, minority and disadvantaged business enterprises will be afforded the full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of race, color, national origin, or sex in consideration for an award. Further, it is the policy of the Department to not discriminate against bidders on the grounds of race, color, national origin, religion, sex, age, or disability/handicap in consideration for an award. A bidder must have an approved DBE Affirmative Action (DBE/AA) Plan prior to contract award. Please use the following link http://www.fdot.gov/contracts/cpp_online_ordering/bidder_assist.shtm, the Standard Specifications for Road and Bridge Construction and the Special Provisions for instructions for submission of a DBE/AA Plan. The DBE/AA Plan should be submitted for approval prior to the bidding.

MINIMUM WAGE

The minimum wage for all hours worked in Florida is available at <http://www.floridajobs.org>.

EMAIL SUBSCRIPTION LIST

To get on the e-mail subscription list, go to <http://www2.dot.state.fl.us/ContractsAdministration/bsnmail.asp> and fill out the necessary information to "Subscribe". To obtain information concerning other districts, go to <http://www.fdot.gov/contracts/distco.shtm>.

NOTICE TO ALL BIDDERS

To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidding collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and caller anonymity will be respected.

By submitting a bid, the contractor/consultant/vendor agrees to comply with section 20.055(5) Florida Statute, and to incorporate in all subcontracts the obligation to comply with section 20.055(5) Florida Statute.

**Florida Department of Transportation
Notice to Contractors Index**

Published: April 13, 2018

Letting ID: CT180613

Please use the following proposal ID and the letting ID when ordering plans/proposal or specifications for the June 13, 2018 letting.

| Page Number | Proposal Id | Proposal Notes | Fin Proj Numbers | County |
|-------------|-------------|----------------|--|--------------|
| 7 | T3670 | | 42446455201(*) 42446455601 | BAY |
| 14 | T5590 | | 42690535201(*) 42690535602 42690535607 | BREVARD |
| 24 | T6427 | A+B, I/D, MPC | 43063715201(*) 43063715601 | MIAMI-DADE |
| 32 | T6433 | A+B, I/D, MPC | 42440715201(*) 42440715601 | MIAMI-DADE |
| 38 | T6442 | A+B, I/D, MPC | 43063735201(*) 43063735601 | MIAMI-DADE |
| 45 | T7402 | | 25786235201(*) 25786235601 | HILLSBOROUGH |
| 52 | T7412 | FS, MPC | 43057315201(*) | PASCO |
| 62 | T7413 | MPC | 43033515201 43658815201(*) | HILLSBOROUGH |

Proposal Note Codes:

A+B: A+B Bidding I/D: Incentive/Disincentive Bidding MPC: Mandatory Pre-Bid Meeting
FS: Flexible Start Time

Note: () indicates lead project*

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|-------------|
| | 0530- 74- | BEDDING STONE | TN | 980.700 |
| Section 0002 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (42446455201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (42446455201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (42446455201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (42446455201) | LS | 1.000 |
| | 0102- 2- 3 | SPECIAL DETOUR 3 (42446455201) | LS | 1.000 |
| | 0102- 2- 4 | SPECIAL DETOUR 4 (42446455201) | LS | 1.000 |
| | 0102- 2- 5 | SPECIAL DETOUR 5 (42446455201) | LS | 1.000 |
| | 0102- 2- 6 | SPECIAL DETOUR 6 (42446455201) | LS | 1.000 |
| | 0102- 2- 7 | SPECIAL DETOUR 7 (42446455201) | LS | 1.000 |
| | 0102- 2- 8 | SPECIAL DETOUR 8 (42446455201) | LS | 1.000 |
| | 0102- 2- 9 | SPECIAL DETOUR 9 (42446455201) | LS | 1.000 |
| | 0102- 2- 10 | SPECIAL DETOUR 10 (42446455201) | LS | 1.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 87,110.000 |
| | 0102- 71- 11 | TEMPORARY BARRIER, F&I, CONCRETE | LF | 6,052.000 |
| | 0102- 71- 21 | TEMPORARY BARRIER, RELOCATE, CONCRETE | LF | 5,004.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 328,420.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 44,800.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 1,801.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 4,753.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 17.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 3,104.000 |
| | 0104- 1- | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | SY | 4,719.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 90,882.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 634.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 13,694.000 |
| | 0104- 15- | SOIL TRACKING PREVENTION DEVICE | EA | 12.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 293.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 9,235.630 |
| | 0107- 2- | MOWING | AC | 5,449.310 |
| | 0110- 1- 1 | CLEARING & GRUBBING (42446455201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 265.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 485,330.000 |
| | 0120- 3- | LATERAL DITCH EXCAVATION | CY | 464.000 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 10,024.000 |
| | 0120- 6- | EMBANKMENT | CY | 827,527.300 |
| | 0120- 74- | SURCHARGE EMBANKMENT | CY | 133,092.000 |
| | 0141- 70- | SETTLEMENT PLATE ASSEMBLY | AS | 31.000 |
| | 0145- 2- | GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL | SY | 40,800.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 277,454.000 |
| | 0162- 1- 11 | PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | SY | 471,888.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 34,794.000 |
| | 0285-706- | OPTIONAL BASE, BASE GROUP 06 | SY | 11,147.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 196,713.000 |

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|------------|
| | 0327- 70- 12 | MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH | SY | 18,391.000 |
| | 0327- 70- 19 | MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | SY | 12,084.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 2,252.200 |
| | 0334- 1- 52 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 | TN | 1,295.700 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 36,183.800 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 6,886.800 |
| | 0337- 7- 80 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 | TN | 1,439.400 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 | TN | 2,932.000 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 78.900 |
| | 0350- 30- 13 | CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH | SY | 395.000 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 152.500 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 9.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 4.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 3.000 |
| | 0425- 1-461 | INLETS, CURB, TYPE J-6, <10' | EA | 1.000 |
| | 0425- 1-471 | INLETS, CURB, TYPE 7, <10' | EA | 44.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C, <10' | EA | 17.000 |
| | 0425- 1-522 | INLETS, DT BOT, TYPE C, >10' | EA | 1.000 |
| | 0425- 1-523 | INLETS, DT BOT, TYPE C, JBOT, <10' | EA | 110.000 |
| | 0425- 1-524 | INLETS, DT BOT, TYPE C, JBOT, >10' | EA | 52.000 |
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 15.000 |
| | 0425- 1-543 | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' | EA | 6.000 |
| | 0425- 1-544 | INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' | EA | 4.000 |
| | 0425- 1-549 | INLETS, DT BOT, TYPE D, MODIFY | EA | 8.000 |
| | 0425- 1-551 | INLETS, DT BOT, TYPE E, <10' | EA | 5.000 |
| | 0425- 1-701 | INLETS, GUTTER, TYPE S, <10' | EA | 15.000 |
| | 0425- 1-703 | INLETS, GUTTER, TYPE S, J BOTTOM <10' | EA | 1.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 19.000 |
| | 0425- 2- 62 | MANHOLES, P-8, >10' | EA | 2.000 |
| | 0425- 2- 91 | MANHOLES, J-8, <10' | EA | 7.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 17.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 220.000 |
| | 0430-174-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD | LF | 132.000 |
| | 0430-174-130 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD | LF | 404.000 |
| | 0430-175-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD | LF | 15,927.000 |
| | 0430-175-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD | LF | 11,617.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 9,601.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 11,762.000 |
| | 0430-175-142 | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | LF | 2,972.000 |
| | 0430-175-148 | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | LF | 4,112.000 |
| | 0430-175-154 | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD | LF | 408.000 |
| | 0430-175-160 | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD | LF | 302.000 |
| | 0430-175-218 | PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | LF | 139.000 |

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|---------------|
| | 0430-175-230 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD | LF | 820.000 |
| | 0430-175-248 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/C | LF | 193.000 |
| | 0430-982-125 | MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | 2.000 |
| | 0430-982-129 | MITERED END SECTION, OPTIONAL ROUND, 24" CD | EA | 3.000 |
| | 0430-982-133 | MITERED END SECTION, OPTIONAL ROUND, 30" CD | EA | 1.000 |
| | 0430-982-138 | MITERED END SECTION, OPTIONAL ROUND, 36" CD | EA | 3.000 |
| | 0430-982-140 | MITERED END SECTION, OPTIONAL ROUND, 42" CD | EA | 1.000 |
| | 0430-982-141 | MITERED END SECTION, OPTIONAL ROUND, 48" CD | EA | 5.000 |
| | 0430-982-142 | MITERED END SECTION, OPTIONAL ROUND, 54" CD | EA | 1.000 |
| | 0430-982-143 | MITERED END SECTION, OPTIONAL ROUND, 60" CD | EA | 1.000 |
| | 0430-982-625 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | EA | 1.000 |
| | 0430-982-633 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD | EA | 6.000 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 12.000 |
| | 0430-984-129 | MITERED END SECTION, OPTIONAL ROUND, 24" SD | EA | 8.000 |
| | 0430-984-133 | MITERED END SECTION , OPTIONAL ROUND, 30" SD | EA | 24.000 |
| | 0436- 1- 1 | TRENCH DRAIN, STANDARD | LF | 71.000 |
| | 0440- 1- 30 | UNDERDRAIN, TYPE III | LF | 1,533.000 |
| | 0440- 73- 2 | UNDERDRAIN OUTLET PIPE, 6" | LF | 219.000 |
| | 0442- 70- | VERTICAL DRAINAGE WICKS | LF | 1,550,000.000 |
| | 0515- 2-311 | PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 | LF | 304.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 30,892.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 318.000 |
| | 0520- 2- 8 | CONCRETE CURB, TYPE RA | LF | 386.000 |
| | 0520- 5- 11 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | 4,531.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 922.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 474.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 1,204.000 |
| | 0524- 1- 1 | CONCRETE DITCH PAVT, NON REINFORCED, 3" | SY | 54.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 437.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 26,061.900 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 974.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 388.000 |
| | 0536- 6- | PIPE RAIL FOR GUARDRAIL | LF | 67.000 |
| | 0536- 8- 13 | APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | EA | 4.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 362.000 |
| | 0536- 85- 22 | GUARDRAIL END TREATMENT- FLARED APPROACH TERMINAL | EA | 2.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 1.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 1.000 |
| | 0544- 75- 1 | CRASH CUSHION | EA | 2.000 |
| | 0550- 10-222 | FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING | LF | 16,236.000 |
| | 0550- 60-235 | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING | EA | 8.000 |
| | 0570- 1- 1 | PERFORMANCE TURF | SY | 355,899.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 130,236.000 |
| | 0571- 1- 11 | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 | SY | 659.000 |

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|-----------|
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 4.778 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.288 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 50.000 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 23.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 82.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 6.176 |
| | 0710- 11-202 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.071 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 1,314.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 20.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42446455201) | LS | 1.000 |
| Section 0003 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 103.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 22.000 |
| | 0700- 1- 13 | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 8.000 |
| | 0700- 1- 50 | SINGLE POST SIGN, RELOCATE | AS | 1.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 17.000 |
| | 0700- 2- 13 | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 1.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 3.000 |
| | 0700- 2- 15 | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | AS | 4.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 3.000 |
| | 0700- 3-209 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF | EA | 2.000 |
| | 0700- 4-114 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT | EA | 2.000 |
| | 0700- 11-262 | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF | EA | 4.000 |
| | 0700- 12- 21 | SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON | AS | 1.000 |
| | 0701- 18-101 | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6" | GM | 6.142 |
| | 0701- 18-201 | PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 5.220 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 6.000 |
| | 0705- 10- 2 | OBJECT MARKER, TYPE 2 | EA | 18.000 |
| | 0705- 10- 4 | OBJECT MARKER, TYPE 4 | EA | 11.000 |
| | 0705- 11- 2 | DELINEATOR, NON-FLEXIBLE | EA | 29.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (42446455201) | LS | 1.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 3,500.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 189.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.404 |

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|------------|
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 14.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 73.000 |
| | 0711- 11-180 | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE | LF | 82.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 374.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.172 |
| | 0711- 14-123 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK | LF | 731.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 505.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 36.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 36.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 13.348 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 2.448 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 8.922 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 5.654 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.591 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.296 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.296 |
| | 0713-103-331 | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.296 |
| Section 0004 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 4,606.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 990.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 49.000 |
| | 0639- 1-112 | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY | AS | 3.000 |
| | 0639- 3- 12 | ELECTRICAL SERVICE DISCONNECT, F&I, CABINET | EA | 3.000 |
| | 0715- 4- 13 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT | EA | 33.000 |
| | 0715- 4- 70 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 4.000 |
| | 0715- 7- 12 | LOAD CENTER, F&I, PRIMARY VOLTAGE | EA | 3.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 33.000 |
| Section 0005 Signalization | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 13,329.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 5,650.000 |
| | 0630- 2- 15 | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | LF | 1,010.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 1.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 19,895.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 19.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 25.000 |
| | 0639- 1-112 | ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY | AS | 1.000 |

Call Order: 001 Proposal: T3670

| ALT | Item | Description | Unit | Quantity |
|--|--------------|---|------|-----------|
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 5.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 1.000 |
| | 0646- 1- 12 | ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | EA | 3.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 1.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 2.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0650- 1- 34 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY | AS | 6.000 |
| | 0650- 1- 36 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY | AS | 2.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 2.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 1.000 |
| | 0660- 1-111 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM | EA | 1.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 8.000 |
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 1.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 3.000 |
| | 0663- 1-121 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS | EA | 1.000 |
| | 0663- 1-122 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR | EA | 3.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 4.000 |
| | 0680- 1-112 | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT | EA | 1.000 |
| | 0680- 1-113 | SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT | EA | 1.000 |
| | 0682- 1-133 | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 1.000 |
| | 0685- 1- 12 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION | EA | 1.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 3.000 |
| Section 0006 Landscape / Peripheral | | | | |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 718.000 |
| | 0580- 1- 1 | LANDSCAPE COMPLETE- SMALL PLANTS (42446455201) | LS | 1.000 |
| | 0580- 1- 2 | LANDSCAPE COMPLETE- LARGE PLANTS (42446455201) | LS | 1.000 |
| | 0590- 70- | IRRIGATION SYSTEM (42446455201) | LS | 1.000 |
| Section 0007 Utilities | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42446455601) | LS | 1.000 |
| | 1050- 16-005 | UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" | LF | 5,200.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|-------------|
| | 0521- 5- 1 | CONCRETE TRAFFIC RAILING- BRIDGE, 32" F - SHAPE | LF | 1,031.000 |
| | 0521- 6- 11 | CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT | LF | 1,079.000 |
| | 0524- 2- 2 | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4" | SY | 239.000 |
| | 0550- 10-343 | FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOSURE | LF | 435.000 |
| Section 0002 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (42690535201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (42690535201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (42690535201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (42690535201) | LS | 1.000 |
| | 0102- 2- 3 | SPECIAL DETOUR 3 (42690535201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 384.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 26,790.000 |
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 13,066.000 |
| | 0102- 71- 24 | TEMPORARY BARRIER, RELOCATE, TYPE K | LF | 1,756.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 174,550.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 240.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 72.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 2,790.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 10.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 4,480.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 160.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 160.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 11,258.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 676.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 12,572.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 17.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 1,417.590 |
| | 0107- 2- | MOWING | AC | 607.690 |
| | 0110- 1- 1 | CLEARING & GRUBBING (42690535201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 190,496.000 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 17,982.000 |
| | 0120- 6- | EMBANKMENT | CY | 726,810.000 |
| | 0141- 70- | SETTLEMENT PLATE ASSEMBLY | AS | 11.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 73,039.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 1,883.000 |
| | 0285-704- | OPTIONAL BASE, BASE GROUP 04 | SY | 12,346.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 47,108.000 |
| | 0285-712- | OPTIONAL BASE, BASE GROUP 12 | SY | 9,659.000 |
| | 0285-715- | OPTIONAL BASE, BASE GROUP 15 | SY | 7,675.000 |
| | 0327- 70- 6 | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | 18,998.000 |
| | 0327- 70- 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | SY | 61,305.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 7,507.000 |
| | 0334- 1- 14 | SUPERPAVE ASPHALTIC CONC, TRAFFIC D | TN | 1,571.800 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 1,908.600 |
| | 0334- 1- 54 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | TN | 6,017.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 3,428.000 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | TN | 3,833.500 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 17.500 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 9.100 |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 669.200 |
| | 0400- 4- 2 | CONCRETE CLASS IV, ENDWALLS | CY | 41.100 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 117,493.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 16.000 |
| | 0425- 1-352 | INLETS, CURB, TYPE P-5, >10' | EA | 2.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 2.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 1.000 |
| | 0425- 1-452 | INLETS, CURB, TYPE J-5, >10' | EA | 7.000 |
| | 0425- 1-462 | INLETS, CURB, TYPE J-6, >10' | EA | 2.000 |
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 12.000 |
| | 0425- 1-542 | INLETS, DT BOT, TYPE D, >10' | EA | 2.000 |
| | 0425- 1-543 | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' | EA | 2.000 |
| | 0425- 1-544 | INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' | EA | 1.000 |
| | 0425- 1-589 | INLETS, DT BOT, TYPE H, MODIFY | EA | 3.000 |
| | 0425- 1-701 | INLETS, GUTTER, TYPE S, <10' | EA | 6.000 |
| | 0425- 1-702 | INLETS, GUTTER, TYPE S, >10' | EA | 1.000 |
| | 0425- 1-704 | INLETS, GUTTER, TYPE S, J BOTTOM, >10' | EA | 1.000 |
| | 0425- 1-891 | INLETS, BARRIER WALL, <10' | EA | 8.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 12.000 |
| | 0425- 2- 62 | MANHOLES, P-8, >10' | EA | 6.000 |
| | 0425- 2- 91 | MANHOLES, J-8, <10' | EA | 6.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 11.000 |
| | 0425- 11- | MODIFY EXISTING DRAINAGE STRUCTURE | EA | 3.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 45.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 5,158.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 3,151.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 1,135.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 2,337.000 |
| | 0430-175-142 | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | LF | 1,191.000 |
| | 0430-175-230 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/C | LF | 740.000 |
| | 0430-175-242 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD | LF | 121.000 |
| | 0430-175-260 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/C | LF | 88.000 |
| | 0430-830- | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | CY | 283.000 |
| | 0430-880- 01 | FLAP GATES, 0-24" | EA | 1.000 |
| | 0430-880- 02 | FLAP GATES, 25-36" | EA | 1.000 |
| | 0430-982-125 | MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | 8.000 |
| | 0430-982-129 | MITERED END SECTION, OPTIONAL ROUND, 24" CD | EA | 4.000 |
| | 0430-982-133 | MITERED END SECTION, OPTIONAL ROUND, 30" CD | EA | 2.000 |
| | 0430-982-138 | MITERED END SECTION, OPTIONAL ROUND, 36" CD | EA | 4.000 |
| | 0430-982-140 | MITERED END SECTION, OPTIONAL ROUND, 42" CD | EA | 3.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0430-982-633 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD | EA | 1.000 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 2.000 |
| | 0440- 1- 20 | UNDERDRAIN, TYPE II | LF | 595.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 12,036.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 577.000 |
| | 0520- 5- 11 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | 153.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 1,923.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 129.000 |
| | 0521- 8- 1 | CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | LF | 3,628.000 |
| | 0521- 72- 10 | SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42" | LF | 500.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 8,855.000 |
| | 0524- 1- 1 | CONCRETE DITCH PAVT, NON REINFORCED, 3" | SY | 18.000 |
| | 0524- 2- 1 | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 3" | SY | 4.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 206.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 1,460.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 19.000 |
| | 0536- 6- | PIPE RAIL FOR GUARDRAIL | LF | 38.000 |
| | 0536- 8- 13 | APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | EA | 3.000 |
| | 0536- 85- 22 | GUARDRAIL END TREATMENT- FLARED APPROACH TERMINAL | EA | 1.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 3.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 4.000 |
| | 0544- 75- 1 | CRASH CUSHION | EA | 3.000 |
| | 0546- 72- 55 | RUMBLE STRIPS, GROUND-IN, 16" SHOULDER | GM | 3.925 |
| | 0548- 12- | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER | SF | 79,957.000 |
| | 0550- 10-222 | FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING | LF | 16,389.000 |
| | 0550- 60-224 | FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING | EA | 1.000 |
| | 0570- 1- 1 | PERFORMANCE TURF | SY | 103,900.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 95,796.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 4.189 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 129.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 6.440 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.091 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 21.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 4.259 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 157.000 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.096 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 6.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 3.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42690535201) | LS | 1.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|---|------|----------|
| Section 0003 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 21.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 20.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 2.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 2.000 |
| | 0700- 2- 15 | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | AS | 2.000 |
| | 0700- 2- 16 | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF | AS | 4.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 8.000 |
| | 0700- 3-206 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | EA | 1.000 |
| | 0700- 3-207 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | EA | 6.000 |
| | 0700- 3-208 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF | EA | 2.000 |
| | 0700- 3-607 | SIGN PANEL, REMOVE, 201-300 SF | EA | 2.000 |
| | 0700- 4-112 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT | EA | 2.000 |
| | 0700- 4-113 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT | EA | 1.000 |
| | 0700- 4-114 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT | EA | 6.000 |
| | 0700- 4-610 | OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER | EA | 2.000 |
| | 0705- 11- 1 | DELINEATOR, FLEXIBLE TUBULAR | EA | 27.000 |
| | 0705- 11- 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 5.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (42690535201) | LS | 1.000 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.799 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 981.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 737.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 313.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.189 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 21.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 47.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 660.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.128 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 942.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 10.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 7.000 |
| | 0711- 14-560 | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL | EA | 4.000 |
| | 0711- 14-570 | THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE | EA | 9.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 3.762 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|------------------------------|--------------|---|------|------------|
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 5.372 |
| | 0711- 15-133 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.909 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 3.572 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 4.162 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.319 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 2.426 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.095 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 1.637 |
| | 0711- 16-202 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | GM | 0.418 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.584 |
| | 0713-103-102 | PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT | GM | 0.051 |
| | 0713-103-103 | PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES | GM | 0.033 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.099 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.166 |
| | 0713-103-231 | PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.035 |
| | 0713-103-331 | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.099 |
| Section 0004 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 14,450.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,050.000 |
| | 0630- 2- 15 | CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | LF | 2,670.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 87.000 |
| | 0639- 1-121 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | AS | 2.000 |
| | 0715- 1- 11 | LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | LF | 800.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 57,650.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 6,410.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 890.000 |
| | 0715- 4- 12 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT | EA | 9.000 |
| | 0715- 4- 13 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT | EA | 66.000 |
| | 0715- 4- 70 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 2.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 11-125 | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT | EA | 8.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 75.000 |
| | 0715-500- 3 | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | EA | 22.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|-----------|
| | 0715-511-120 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 20' | EA | 2.000 |
| | 0715-515-120 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 20' MOUNTING HEIGHT | EA | 13.000 |
| | 0715-515-125 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25' | EA | 2.000 |
| | 0715-515-135 | LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 35' | EA | 6.000 |
| Section 0005 Signalization | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 4,000.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 447.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 3.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 150.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 2,776.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 36.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 3.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 3.000 |
| | 0633- 3- 15 | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | EA | 3.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 60.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 2.000 |
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 3.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 3.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 1,132.000 |
| | 0641- 2- 11 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | EA | 3.000 |
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 1.000 |
| | 0641- 2- 80 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER | EA | 1.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 13.000 |
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 1.000 |
| | 0649- 21- 7 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-30' | EA | 1.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 4.000 |
| | 0649- 21- 11 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-30' | EA | 1.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0650- 1- 34 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY | AS | 20.000 |
| | 0650- 1- 36 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY | AS | 5.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 16.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|----------|
| | 0660- 4- 11 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | 10.000 |
| | 0660- 4- 12 | VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | 10.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 16.000 |
| | 0670- 5-110 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | AS | 3.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 1.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 3.000 |
| | 0685- 1- 13 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | EA | 3.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 6.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 6.000 |
| | 0695- 7-162 | TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | EA | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 3.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 10.000 |
| | 0700- 11-391 | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF | AS | 3.000 |
| | 0715- 5- 31 | LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE | EA | 2.000 |

Section 0006 Utilities

| | | | | |
|--|--------------|--|----|-----------|
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42690535602) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42690535607) | LS | 1.000 |
| | 1050- 16-005 | UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" | LF | 300.000 |
| | 1050- 18-005 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9" | LF | 200.000 |
| | 1050- 31-206 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 25.000 |
| | 1050- 31-208 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 30.000 |
| | 1050- 31-216 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16" | LF | 9,283.000 |
| | 1050- 31-220 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 20" | LF | 520.000 |
| | 1050- 42-218 | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18" | LF | 2,294.000 |
| | 1050- 51-216 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" | LF | 58.000 |
| | 1055- 31-116 | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 16" | EA | 37.000 |
| | 1055- 31-120 | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 20" | EA | 8.000 |
| | 1055- 31-216 | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 16" | EA | 1.000 |
| | 1055- 31-220 | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 20" | EA | 3.000 |
| | 1055- 31-516 | UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 16" | EA | 1.000 |
| | 1055- 41-118 | UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, ELBOW, 18" | EA | 2.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|---|--------------|--|------|-----------|
| | 1055- 41-318 | UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, REDUCER, 18" | EA | 2.000 |
| | 1055- 41-416 | UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, UNION, 16" | EA | 4.000 |
| | 1055- 41-420 | UTILITY FITTINGS FOR PE PIPE, FURNISH & INSTALL, UNION, 20" | EA | 1.000 |
| | 1055- 51-418 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 18" | EA | 4.000 |
| | 1070- 1- 10 | UTILITY AUXILIARY ITEMS, SIGN UP TO 12 SF | EA | 2.000 |
| | 1080- 23-120 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" | EA | 3.000 |
| | 1080- 24-106 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" | EA | 1.000 |
| | 1080- 24-108 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" | EA | 1.000 |
| | 1080- 24-116 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" | EA | 19.000 |
| | 1080- 24-120 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20" | EA | 2.000 |
| | 1080- 25-102 | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2" | EA | 1.000 |
| | 1080- 26-116 | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" | EA | 9.000 |
| | 1080- 26-118 | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 18" | EA | 4.000 |
| | 1080- 27-120 | UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20" | EA | 2.000 |
| Section 0007 Intelligent Transportation System | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 6,246.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,211.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 590.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 36.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 3.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 3.000 |
| | 0633- 3- 15 | FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | EA | 3.000 |
| | 0633- 8- 1 | MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL | LF | 288.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 23.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 2.000 |
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 3.000 |
| | 0639- 1-111 | ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 7,313.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 5.000 |
| | 0639- 3- 12 | ELECTRICAL SERVICE DISCONNECT, F&I, CABINET | EA | 1.000 |
| | 0639- 6- 1 | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL | EA | 5.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |
| | 0641- 3-163 | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | EA | 3.000 |
| | 0641- 3-800 | CONCRETE CCTV POLE, COMPLETE POLE REMOVAL | EA | 1.000 |
| | 0660- 3- 11 | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | EA | 3.000 |
| | 0660- 3- 12 | VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | EA | 3.000 |
| | 0676- 2-122 | ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D | EA | 2.000 |

Call Order: 002 Proposal: T5590

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|----------|
| | 0676- 2-143 | ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D | EA | 1.000 |
| | 0676- 3- 10 | SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D | EA | 1.000 |
| | 0682- 1-133 | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 3.000 |
| | 0682- 1-600 | ITS CCTV CAMERA,, REMOVE & DISPOSAL | EA | 1.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 3.000 |
| | 0685- 1- 11 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | 3.000 |
| | 0700- 9-137 | WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF | EA | 1.000 |
| | 0700- 9-600 | WALK-IN DYNAMIC MESSAGE SIGN, REMOVE | EA | 1.000 |
| | 0700- 10-124 | DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT | EA | 1.000 |
| | 0700- 10-600 | DMS SUPPORT STRUCTURE, REMOVE | EA | 1.000 |

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT180613 Call Order: 003 Proposal: T6427 District:06
 Counties: MIAMI-DADE
 Road Name: SR 847 (NW 47 AVE)
 Limits: FROM SR 847 (NW 47TH AVE) FROM SR 860 (NW 183 ST) TO N OF NW 199 ST
 Project(s): 43063715201(*) Federal Aid No: 6107003U
 Project(s): 43063715601 Federal Aid No: N/A
 Total Roadway Length: 1.307 Miles Contract Days: 920
 Total Bridge Length: 0.000 Miles Letting Date: 06/13/18
 Total Proposal Length: 1.307 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 60 Calendar Days
 Proposal Budget Estimate: \$22,399,999.00

Please read the full advertisement

Description: A+B Bidding/Incentive-Disincentive

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 2:00 PM EST ON THURSDAY, MAY 17, 2018 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT SIX OFFICE, AUDITORIUM, 1000 NW 111TH AVE, MIAMI, FL 33172. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT NATALIE GARGANTA, P.E. AT (305) 470-5269.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2017 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of adding lanes and reconstruction along SR 847 (NW 47 Ave.).

NOTE: This is a cost plus time proposal(A+B). The following sites are cost plus time sites.

| Site | Description | Road Cost Per Day | Maximum Days |
|------|---------------|-------------------|--------------|
| 00 | Contract Time | 6000.00 | 920 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|------------|--------------------------------------|------|----------|
| Section 0001 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (43063715201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43063715201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (43063715201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (43063715201) | LS | 1.000 |
| | 0102- 2- 3 | SPECIAL DETOUR 3 (43063715201) | LS | 1.000 |
| | 0102- 2- 4 | SPECIAL DETOUR 4 (43063715201) | LS | 1.000 |
| | 0102- 2- 5 | SPECIAL DETOUR 5 (43063715201) | LS | 1.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0102- 2- 6 | SPECIAL DETOUR 6 (43063715201) | LS | 1.000 |
| | 0102- 3- | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | CY | 17.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 576.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 65,210.000 |
| | 0102- 71- 11 | TEMPORARY BARRIER, F&I, CONCRETE | LF | 8,469.000 |
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 7,721.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 185,510.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 3,660.000 |
| | 0102- 74- 7 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | LF | 12,942.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 1,950.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 2,889.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 203.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 1,477.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 3,680.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 3,680.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 312.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 145.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 419.490 |
| | 0107- 2- | MOWING | AC | 412.920 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (43063715201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43063715201) | LS | 1.000 |
| | 0110- 3- | REMOVAL OF EXISTING STRUCTURES/BRIDGES (43063715201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 12,331.000 |
| | 0110- 7- 1 | MAILBOX, F&I SINGLE | EA | 18.000 |
| | 0110- 86- | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (43063715201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 18,975.300 |
| | 0120- 6- | EMBANKMENT | CY | 8,628.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 71,562.000 |
| | 0162- 1- 11 | PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | SY | 93.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 62,661.000 |
| | 0327- 70- 8 | MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | SY | 21,152.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 15,011.000 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 | TN | 4,894.200 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 2.200 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 8.200 |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 57.600 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 9,006.000 |
| | 0425- 1-201 | INLETS, CURB, TYPE 9, <10' | EA | 37.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 21.000 |
| | 0425- 1-352 | INLETS, CURB, TYPE P-5, >10' | EA | 16.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 7.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|------------|
| | 0425- 1-362 | INLETS, CURB, TYPE P-6, >10' | EA | 3.000 |
| | 0425- 1-412 | INLETS, CURB, TYPE J-1, >10' | EA | 16.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 13.000 |
| | 0425- 1-452 | INLETS, CURB, TYPE J-5, >10' | EA | 7.000 |
| | 0425- 1-461 | INLETS, CURB, TYPE J-6, <10' | EA | 3.000 |
| | 0425- 1-462 | INLETS, CURB, TYPE J-6, >10' | EA | 2.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C,<10' | EA | 8.000 |
| | 0425- 1-703 | INLETS, GUTTER, TYPE S, J BOTTOM <10' | EA | 37.000 |
| | 0425- 2- 71 | MANHOLES, J-7, <10' | EA | 44.000 |
| | 0425- 2- 72 | MANHOLES, J-7, >10' | EA | 54.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 2.000 |
| | 0425- 10- | YARD DRAIN | EA | 8.000 |
| | 0430-175-115 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | LF | 98.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 3,502.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 1,438.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 1,603.000 |
| | 0430-830- | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | CY | 154.700 |
| | 0430-886- 60 | MANATEE GRATE FOR 60" OR GREATER PIPE, UNHINGED | EA | 1.000 |
| | 0443- 70- 4 | FRENCH DRAIN, 24" | LF | 5,154.000 |
| | 0443- 70- 6 | FRENCH DRAIN, 36" | LF | 6,799.000 |
| | 0443- 70- 8 | FRENCH DRAIN, 48" | LF | 319.000 |
| | 0515- 1- 2 | PIPE HANDRAIL - GUIDERAIL, ALUMINUM | LF | 280.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 27,183.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 777.000 |
| | 0520- 5- 41 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | LF | 737.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 749.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 8,291.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 5,732.000 |
| | 0526- 1- 1 | PAVERS, ARCHITECTURAL, ROADWAY | SY | 51.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 609.000 |
| | 0530- 1- | RIPRAP, SAND-CEMENT | CY | 57.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 86.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 13.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 360.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 2.000 |
| | 0550- 10-218 | FENCING, TYPE B, 0.0-5.0', RESET EXISTING | LF | 547.000 |
| | 0550- 10-918 | FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING | LF | 427.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 15,936.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 12.048 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 8,562.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 4,508.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 7.344 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 8.980 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|------------------------------|--------------|--|------|------------|
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 0.060 |
| | 0999- 16- | PARTNERING, DO NOT BID (43063715201) | LS | 1.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 20.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43063715201) | LS | 1.000 |
| Section 0002 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 91.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 15.000 |
| | 0700- 1- 13 | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 11.000 |
| | 0700- 1- 50 | SINGLE POST SIGN, RELOCATE | AS | 10.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 98.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 1.000 |
| | 0700- 2- 15 | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | AS | 1.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 5.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 3.000 |
| | 0705- 11- 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 13.000 |
| | 0710- 11-290 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | SF | 615.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43063715201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 4,205.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 484.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 2,254.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 1.365 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 60.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 155.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 589.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.062 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 2,389.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 36.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 36.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 6.356 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.512 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 3.672 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 4.490 |
| | 0711- 16-231 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | 0.030 |
| Section 0003 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 930.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 10,157.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 108.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|------------|
| | 0639- 6- 1 | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL | EA | 2.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 18,570.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 20,548.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 5,154.000 |
| | 0715- 4- 14 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT | EA | 75.000 |
| | 0715- 4- 24 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT | EA | 1.000 |
| | 0715- 4- 32 | LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT | EA | 17.000 |
| | 0715- 4- 70 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 13.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 93.000 |
| Section 0004 Signalization | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 5,065.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 6.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 4.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 144.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 6.000 |
| | 0639- 1-610 | ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | AS | 3.000 |
| | 0639- 1-620 | ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 1,065.000 |
| | 0639- 2- 6 | ELECTRICAL SERVICE WIRE, REMOVE | LF | 1,190.000 |
| | 0639- 3- 60 | ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN | EA | 4.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 6.000 |
| | 0641- 2- 80 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER | EA | 8.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 27.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 5.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 3.000 |
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 5.000 |
| | 0649- 21- 13 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50' | EA | 1.000 |
| | 0649- 21- 15 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' | EA | 7.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0649- 26- 3 | STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT | EA | 10.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 42.000 |
| | 0650- 1- 18 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY | AS | 16.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|--|--------------|---|------|------------|
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 24.000 |
| | 0653- 1- 12 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS | AS | 4.000 |
| | 0660- 1-109 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | EA | 28.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 42.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 24.000 |
| | 0670- 5-120 | TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | AS | 4.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 4.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 18.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 16.000 |
| | 0700- 12- 31 | SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON | AS | 4.000 |
| Section 0005 Landscape / Peripheral | | | | |
| | 0580- 1- 2 | LANDSCAPE COMPLETE- LARGE PLANTS (43063715201) | LS | 1.000 |
| Section 0006 Utilities | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43063715601) | LS | 1.000 |
| | 1050- 16-002 | UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" | LF | 155.000 |
| | 1050- 16-003 | UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" | LF | 310.000 |
| | 1050- 16-004 | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | LF | 887.000 |
| | 1050- 18-002 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9" | LF | 552.000 |
| | 1050- 18-003 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" | LF | 2,670.000 |
| | 1050- 18-004 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" | LF | 10,395.000 |
| | 1050- 31-206 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 252.000 |
| | 1050- 31-208 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 2,099.000 |
| | 1050- 31-210 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" | LF | 262.000 |
| | 1050- 41-201 | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1" | LF | 3,040.000 |
| | 1050- 41-202 | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" | LF | 70.000 |
| | 1050- 51-204 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4" | LF | 228.000 |
| | 1050- 51-206 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 937.000 |
| | 1050- 51-208 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 3,385.000 |
| | 1050- 51-210 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 10" | LF | 127.000 |
| | 1050- 51-212 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" | LF | 860.000 |
| | 1050- 51-216 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" | LF | 7,288.000 |
| | 1055- 51-108 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" | EA | 148.000 |
| | 1055- 51-110 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" | EA | 11.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|-----------|
| | 1055- 51-112 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" | EA | 13.000 |
| | 1055- 51-116 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" | EA | 88.000 |
| | 1055- 51-208 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8" | EA | 19.000 |
| | 1055- 51-212 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" | EA | 5.000 |
| | 1055- 51-216 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" | EA | 43.000 |
| | 1055- 51-308 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" | EA | 8.000 |
| | 1055- 51-508 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8" | EA | 29.000 |
| | 1055- 51-510 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 10" | EA | 2.000 |
| | 1055- 51-512 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" | EA | 3.000 |
| | 1055- 51-516 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" | EA | 3.000 |
| | 1060- 11-211 | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' | EA | 5.000 |
| | 1060- 11-212 | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12' | EA | 1.000 |
| | 1060- 11-222 | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' | EA | 5.000 |
| | 1060- 15- | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | 62.000 |
| | 1060- 16- | UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP | EA | 4.000 |
| | 1070- 1- 1 | UTILITY AUXILIARY ITEMS, 8" CONCRETE SLAB FOR GROUND COVER LESS THAN 2.5' | SF | 1,889.000 |
| | 1080- 21-101 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5" | EA | 75.000 |
| | 1080- 21-102 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" | EA | 1.000 |
| | 1080- 21-110 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 10" | EA | 1.000 |
| | 1080- 21-500 | UTILITY FIXTURE, VALVE/METER BOX, ADJUST | EA | 61.000 |
| | 1080- 21-600 | UTILITY FIXTURE, VALVE/METER BOX, REMOVE | EA | 71.000 |
| | 1080- 23-104 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4 | EA | 7.000 |
| | 1080- 23-106 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" | EA | 9.000 |
| | 1080- 23-108 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" | EA | 16.000 |
| | 1080- 23-110 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10" | EA | 3.000 |
| | 1080- 23-112 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" | EA | 2.000 |
| | 1080- 23-116 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" | EA | 8.000 |
| | 1080- 24-104 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" | EA | 7.000 |
| | 1080- 24-106 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" | EA | 35.000 |
| | 1080- 24-108 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" | EA | 41.000 |
| | 1080- 24-110 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" | EA | 3.000 |

Call Order: 003 Proposal: T6427

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|----------|
| | 1080- 24-112 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" | EA | 3.000 |
| | 1080- 24-116 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" | EA | 24.000 |
| | 1080- 26-102 | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2" | EA | 43.000 |
| | 1080- 33-108 | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8" | EA | 10.000 |
| | 1501- 1- | LIFT STATION, SANITARY SEWER | EA | 2.000 |
| | 1644-113- 08 | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" | EA | 24.000 |
| | 1644-900- | FIRE HYDRANT, REMOVE | EA | 15.000 |

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT180613 Call Order: 004 Proposal: T6433 District:06
 Counties: MIAMI-DADE
 Road Name: SR 968 (SW 1ST ST)
 Limits: AT MIAMI RIVER (BR NO 870660)
 Project(s): 42440715201(*) Federal Aid No: D617044B
 Project(s): 42440715601 Federal Aid No: N/A
 Total Roadway Length: 0.292 Miles Contract Days: 1000
 Total Bridge Length: 0.096 Miles Letting Date: 06/13/18
 Total Proposal Length: 0.388 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 360 Calendar Days
 Proposal Budget Estimate: \$76,587,027.00

Please read the full advertisement

Description: A+B Bidding/Incentive-Disincentive

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 10:30 AM EST ON WEDNESDAY, MAY 16, 2018 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT SIX OFFICE, AUDITORIUM, 1000 NW 111TH AVE, MIAMI, FL 33172. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT ADRIANNA MANZANARES AT (305) 470-5283.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2017 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

Advertisement of this contract is contingent upon receipt of all required permits prior to the Letting Date.

The improvements under this contract consist of Bridge Replacement along SR 968 (SW 1st St.).

NOTE: This is a cost plus time proposal(A+B). The following sites are cost plus time sites.

| Site | Description | Road Cost Per Day | Maximum Days |
|------|---------------|-------------------|--------------|
| 00 | Contract Time | 20000.00 | 1000 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|--------------------------------|-------------|---|------|----------|
| Section 0001 Structures | | | | |
| | 0110- 3- | REMOVAL OF EXISTING STRUCTURES/BRIDGES (42440715201 871183) | LS | 1.000 |
| | 0110- 73- | REMOVE EXISTING BULKHEAD | LF | 470.000 |
| | 0110- 84- | TRANSPORT EXISTING MATERIAL FOR REEF ESTABLISHMENT (42440715201 871183) | LS | 1.000 |
| | 0400- 2- 10 | CONCRETE CLASS II, APPROACH SLABS | CY | 137.500 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|---------------|
| | 0400- 3- 20 | CONC CLASS III, SEAL | CY | 2,418.000 |
| | 0400- 4- 4 | CONCRETE CLASS IV, SUPERSTRUCTURE | CY | 614.300 |
| | 0400- 4- 5 | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE | CY | 2,791.300 |
| | 0400- 4- 6 | CONCRETE CLASS IV, COUNTERWEIGHT | CY | 760.000 |
| | 0400- 4- 8 | CONC CLASS IV, BULKHEAD | CY | 282.000 |
| | 0400- 4- 25 | CONCRETE CLASS IV, MASS, SUBSTRUCTURE | CY | 4,039.000 |
| | 0400- 4-104 | CONC CLASS IV, BRIDGE SUPERSTRUCTURE, LT-WT | CY | 354.000 |
| | 0400- 9- | BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER | SY | 2,295.000 |
| | 0400- 95- 1 | COFFERDAM, BASCULE PIER | EA | 2.000 |
| | 0400-147- | COMPOSITE NEOPRENE PADS | CF | 30.300 |
| | 0404- 6- | GROUT FOR PRECAST DECK PANEL | CY | 15.000 |
| | 0415- 1- 4 | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | LB | 463,421.000 |
| | 0415- 1- 5 | REINFORCING STEEL- BRIDGE SUBSTRUCTURE | LB | 1,421,077.000 |
| | 0415- 1- 6 | REINFORCING STEEL- MISCELLANEOUS | LB | 2,090.000 |
| | 0415- 1- 8 | REINFORCING STEEL- BULKHEAD | LB | 18,415.000 |
| | 0415- 1- 9 | REINFORCING STEEL- APPROACH SLABS | LB | 16,230.000 |
| | 0450- 2- 36 | PREST BEAMS: FLORIDA-I BEAM 36" | LF | 1,474.000 |
| | 0455- 34-305 | PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 424407-1-52-01, SIZE 24" | LF | 14,295.000 |
| | 0455- 39- 12 | MICROPILES, FURNISH AND INSTALL, 12" | LF | 5,520.000 |
| | 0455-119-103 | LOAD TEST-STATIC, COMPRESSION,101-600 TONS | EA | 2.000 |
| | 0455-133-101 | STEEL SHEET PILING, COMBINATION WALL WITH KING PILES, PROJECT 424407-1-52-01 | SF | 25,820.000 |
| | 0458- 1- 11 | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | LF | 257.000 |
| | 0460- 2- 5 | STRUCT STEEL, BASCULE LEAVES (42440715201 871183) | LS | 1.000 |
| | 0460- 2- 15 | STRUCT STEEL, MISCELLANEOUS (42440715201 871183) | LS | 1.000 |
| | 0460- 71- 2 | METAL TRAFFIC RAILING, STEEL POST AND RAIL | LF | 1,133.000 |
| | 0465- 1- | MOVABLE BRIDGE - MECHANICAL EQUIPMENT (42440715201 871183) | LS | 1.000 |
| | 0465- 3- 14 | MOVABLE BRIDGE COUNTERWEIGHT, F&I, BUMPER BLOCK | EA | 4.000 |
| | 0465- 3- 17 | MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS | EA | 1,068.000 |
| | 0465- 3- 19 | MOVABLE BRIDGE COUNTERWEIGHT, F&I, STEEL BALLAST | TN | 262.000 |
| | 0465- 3- 50 | MOVABLE BRIDGE COUNTERWEIGHT, ADJUST | EA | 2.000 |
| | 0465- 20- | MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR (42440715201 871183) | LS | 1.000 |
| | 0465- 21- | MOVABLE BRIDGE OPERATOR | DA | 1,090.000 |
| | 0465- 71- 3 | MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C (42440715201 871183) | LS | 1.000 |
| | 0504- 1- 5 | ROADWAY FLOOR, STEEL, 5.5" ARMORED | SF | 10,420.000 |
| | 0508- 1- 1 | MOVABLE BRIDGE ELECTRICAL EQUIPMENT, F&I (42440715201 871183) | LS | 1.000 |
| | 0512- 1- | MOVABLE BRIDGE-CONTROL HOUSE, NEW (42440715201 871183) | LS | 1.000 |
| | 0515- 1- 2 | PIPE HANDRAIL - GUIDERAIL, ALUMINUM | LF | 950.000 |
| | 0751- 51- 1 | ARCHITECTURAL MARKER- BRONZE BRIDGE MARKER, PROJECT 424407-1-52-01 | EA | 1.000 |
| Section 0002 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (42440715201) | LS | 1.000 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0102- 1- | MAINTENANCE OF TRAFFIC (42440715201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 480.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 291,000.000 |
| | 0102- 61- | BUSINESS SIGN | EA | 10.000 |
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 451.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 91,000.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 15,000.000 |
| | 0102- 74- 7 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | LF | 120.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 1,000.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 483.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 4,056.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,000.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,000.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 3,608.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 2,650.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 42.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 27.820 |
| | 0107- 2- | MOWING | AC | 9.140 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (42440715201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (42440715201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (42440715201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 5,127.000 |
| | 0110- 86- | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (42440715201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 1,861.000 |
| | 0120- 5- | CHANNEL EXCAVATION | CY | 3,400.000 |
| | 0120- 6- | EMBANKMENT | CY | 11,669.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 8,989.000 |
| | 0285-706- | OPTIONAL BASE, BASE GROUP 06 | SY | 7,923.000 |
| | 0327- 70- 1 | MILLING EXIST ASPH PAVT, 1" AVG DEPTH | SY | 16,233.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 437.500 |
| | 0337- 7- 80 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22 | TN | 1,142.400 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 2.700 |
| | 0400- 0- 11 | CONCRETE CLASS NS, GRAVITY WALL | CY | 254.400 |
| | 0400- 0- 13 | CONCRETE CLASS NS, STEPS | CY | 29.000 |
| | 0400- 4- 11 | CONC CLASS IV, RETAINING WALLS | CY | 1,547.700 |
| | 0415- 1- 3 | REINFORCING STEEL- RETAINING WALL | LB | 365,259.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 12.000 |
| | 0425- 1-352 | INLETS, CURB, TYPE P-5, >10' | EA | 1.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 3.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C, <10' | EA | 11.000 |
| | 0425- 1-524 | INLETS, DT BOT, TYPE C, JBOT, >10' | EA | 1.000 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-----------|
| | 0425- 1-529 | INLETS, DT BOT, TYPE C, MODIFY | EA | 3.000 |
| | 0425- 1-719 | INLETS, GUTTER, TYPE V, MODIFY | EA | 4.000 |
| | 0425- 1-881 | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10' | EA | 6.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 2.000 |
| | 0425- 2- 62 | MANHOLES, P-8, >10' | EA | 1.000 |
| | 0425- 2- 63 | MANHOLES, P-8, PARTIAL | EA | 2.000 |
| | 0425- 2- 91 | MANHOLES, J-8, <10' | EA | 4.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 9.000 |
| | 0430-174-112 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD | LF | 16.000 |
| | 0430-174-115 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD | LF | 208.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 1,799.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 290.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 557.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 12.000 |
| | 0430-175-148 | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | LF | 677.000 |
| | 0515- 1- 1 | PIPE HANDRAIL - GUIDERAIL, STEEL | LF | 943.000 |
| | 0515- 2-211 | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | LF | 426.000 |
| | 0515- 2-411 | PEDESTRIAN / BICYCLE RAILING, SPECIAL MATERIALS-WEATHERING STEEL, 42" TYPE 1 | LF | 2,700.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 981.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 864.000 |
| | 0521- 72- 5 | SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER | LF | 1,295.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 4,411.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 785.000 |
| | 0523- 1- 3 | PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE | SY | 76.000 |
| | 0526- 1- 2 | PAVERS, ARCHITECTURAL, SIDEWALK | SY | 517.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 254.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 632.000 |
| | 0550- 10-218 | FENCING, TYPE B, 0.0-5.0', RESET EXISTING | LF | 139.000 |
| | 0550- 10-220 | FENCING, TYPE B, 5.1-6.0', STANDARD | LF | 2,468.000 |
| | 0550- 10-221 | FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT | LF | 31.000 |
| | 0550- 10-230 | FENCING, TYPE B, 6.1-7.0', STANDARD | LF | 868.000 |
| | 0550- 10-238 | FENCING, TYPE B, 6.1-7.0, RESET EXISTING | LF | 588.000 |
| | 0550- 10-801 | FENCING, SPECIAL GREEN WALL, VARIABLE HEIGHT 14' TO 22.5, PROJECT 424407-1-52-01' | LF | 180.000 |
| | 0550- 10-918 | FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING | LF | 214.000 |
| | 0550- 10-938 | FENCING, SPECIAL TYPE, 6.1-7.0', RESET EXISTING | LF | 374.000 |
| | 0550- 60-225 | FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING | EA | 2.000 |
| | 0550- 60-232 | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING | EA | 2.000 |
| | 0550- 60-233 | FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING | EA | 1.000 |
| | 0550- 60-912 | FENCE GATE,SPECIAL, SINGLE, 6.1-12.0' OPENING | EA | 1.000 |
| | 0550- 60-935 | FENCE GATE, SPECIAL TYPE, SLIDING/CANTILEVER, 20.1-24' OPENING | EA | 1.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 800.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 1.324 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|---|------|-----------|
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.063 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 184.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 146.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 0.892 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.004 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 2.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 16.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 1.325 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.023 |
| | 0751- 51- 2 | ARCHITECTURAL MARKER- HISTORICAL MARKER, PROJECT 424407-1-52-01 | EA | 2.000 |
| | 0916-438- 7 | POLLUTION CONTROL STRUCTURE, PROJECT 424407-1-52-01 | EA | 2.000 |
| | 0999- 16- | PARTNERING, DO NOT BID (42440715201) | LS | 1.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 20.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42440715201) | LS | 1.000 |
| Section 0003 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 33.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 3.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 28.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 7.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (42440715201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,406.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 1,219.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 373.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.105 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 14.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 23.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 1,061.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.019 |
| | 0711- 11-421 | THERMOPLASTIC, STANDARD, BLUE, SOLID,6" | LF | 38.000 |
| | 0711- 14-123 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK | LF | 32.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,126.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 31.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 21.000 |

Call Order: 004 Proposal: T6433

| ALT | Item | Description | Unit | Quantity |
|--|--------------|--|------|------------|
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 1.217 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.711 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 0.759 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.009 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 0.679 |
| | 0711- 16-202 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | GM | 0.262 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.209 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.437 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.199 |
| Section 0004 Lighting | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,312.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 25.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 14,297.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 399.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 9,798.000 |
| | 0715- 4- 70 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 25.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 7- 41 | LOAD CENTER, REMOVE, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 11-125 | LUMINAIRE, F&I, UNDER DECK, WALL MOUNT | EA | 4.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 16.000 |
| | 0715-500- 3 | POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | EA | 29.000 |
| | 0715-516-120 | LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 20' | EA | 41.000 |
| | 0715-516-140 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT- ALUMINUM, 40' | EA | 4.000 |
| Section 0005 Signalization | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 40.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 12.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 1.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 3.000 |
| | 0670- 5-400 | TRAFFIC CONTROLLER ASSEMBLY, MODIFY | AS | 1.000 |
| Section 0006 Landscape / Peripheral | | | | |
| | 0580- 1- 1 | LANDSCAPE COMPLETE- SMALL PLANTS (42440715201) | LS | 1.000 |
| Section 0007 Utilities | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (42440715601) | LS | 1.000 |
| | 1060- 15- | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | 9.000 |
| | 1080- 24-500 | UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY | EA | 34.000 |

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT180613 Call Order: 005 Proposal: T6442 District:06
 Counties: MIAMI-DADE
 Road Name: SR 847 (NW 47 AVE)
 Limits: FROM N OF NW 199 ST TO PREMIER PKWY AND FROM S OF NW 203 ST TO N OF S SNAKE CR CANAL
 Project(s): 43063735201(*) Federal Aid No: 6107004U
 Project(s): 43063735601 Federal Aid No: N/A
 Total Roadway Length: 1.087 Miles Contract Days: 800
 Total Bridge Length: 0.000 Miles Letting Date: 06/13/18
 Total Proposal Length: 1.087 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 60 Calendar Days
 Proposal Budget Estimate: \$15,307,826.00

Please read the full advertisement

Description: A+B Bidding/Incentive-Disincentive

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 2:00 PM EST ON THURSDAY, MAY 17, 2018 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT SIX OFFICE, AUDITORIUM, 1000 NW 111TH AVE, MIAMI, FL 33172. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT NATALIE GARGANTA, P.E. AT (305) 470-5269.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2017 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

Advertisement of this contract is contingent upon receipt of all required permits prior to the Letting Date.

The improvements under this contract consist of adding lanes and reconstruction along SR 947 (NW 47 Ave.).

NOTE: This is a cost plus time proposal(A+B). The following sites are cost plus time sites.

| Site | Description | Road Cost Per Day | Maximum Days |
|------|---------------|-------------------|--------------|
| 00 | Contract Time | 4000.00 | 800 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|--------------------------------|-------------|---|------|----------|
| Section 0001 Structures | | | | |
| | 0110- 3- | REMOVAL OF EXISTING STRUCTURES/BRIDGES (43063735201) | LS | 1.000 |
| | 0400- 2- 4 | CONC CLASS II, BRIDGE SUPERSTRUCTURE | CY | 475.400 |
| | 0400- 2- 10 | CONCRETE CLASS II, APPROACH SLABS | CY | 233.700 |
| | 0400- 4- 5 | CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE | CY | 128.800 |
| | 0400- 9- | BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER | SY | 917.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|------------|
| | 0400-147- | COMPOSITE NEOPRENE PADS | CF | 7.400 |
| | 0415- 1- 4 | REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | LB | 98,313.000 |
| | 0415- 1- 5 | REINFORCING STEEL- BRIDGE SUBSTRUCTURE | LB | 17,598.000 |
| | 0415- 1- 9 | REINFORCING STEEL- APPROACH SLABS | LB | 40,154.000 |
| | 0450- 2- 54 | PREST BEAMS: FLORIDA-I BEAM 54" | LF | 1,804.000 |
| | 0455- 34- 5 | PRESTRESSED CONCRETE PILING, 24" SQ | LF | 2,240.000 |
| | 0455-143- 5 | TEST PILES-PRESTRESSED CONCRETE,24" SQ | LF | 190.000 |
| | 0458- 1- 11 | BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | LF | 172.000 |
| | 0515- 4- 2 | BULLET RAIL, DOUBLE RAIL | LF | 398.000 |
| | 0521- 5- 4 | CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE | LF | 398.000 |
| | 0530- 4- 4 | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4" | SY | 791.000 |
| Section 0002 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (43063735201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43063735201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (43063735201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (43063735201) | LS | 1.000 |
| | 0102- 2- 3 | SPECIAL DETOUR 3 (43063735201) | LS | 1.000 |
| | 0102- 2- 4 | SPECIAL DETOUR 4 (43063735201) | LS | 1.000 |
| | 0102- 3- | COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | CY | 392.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 57,300.000 |
| | 0102- 71- 11 | TEMPORARY BARRIER, F&I, CONCRETE | LF | 4,343.000 |
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 1,103.000 |
| | 0102- 71- 21 | TEMPORARY BARRIER, RELOCATE, CONCRETE | LF | 4,769.000 |
| | 0102- 71- 24 | TEMPORARY BARRIER, RELOCATE, TYPE K | LF | 1,100.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 44,800.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 3,400.000 |
| | 0102- 74- 7 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | LF | 2,954.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 3,100.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 810.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 58.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 4,584.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 4,509.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 519.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 178.820 |
| | 0107- 2- | MOWING | AC | 152.480 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (43063735201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (43063735201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43063735201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 1,017.000 |
| | 0110- 7- 1 | MAILBOX, F&I SINGLE | EA | 8.000 |
| | 0110- 86- | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (43063735201) | LS | 1.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|------------|
| | 0120- 1- | REGULAR EXCAVATION | CY | 9,884.000 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 10,076.000 |
| | 0120- 5- | CHANNEL EXCAVATION | CY | 20.100 |
| | 0120- 6- | EMBANKMENT | CY | 17,719.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 51,729.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 48,052.000 |
| | 0327- 70- 1 | MILLING EXIST ASPH PAVT, 1" AVG DEPTH | SY | 1,779.000 |
| | 0327- 70- 8 | MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | SY | 1,186.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 5,947.300 |
| | 0337- 7- 82 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22 | TN | 2,669.300 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 113.000 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 13.600 |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 142.000 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 30,292.000 |
| | 0425- 1-201 | INLETS, CURB, TYPE 9, <10' | EA | 14.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 12.000 |
| | 0425- 1-352 | INLETS, CURB, TYPE P-5, >10' | EA | 10.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 2.000 |
| | 0425- 1-362 | INLETS, CURB, TYPE P-6, >10' | EA | 4.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 4.000 |
| | 0425- 1-452 | INLETS, CURB, TYPE J-5, >10' | EA | 18.000 |
| | 0425- 1-461 | INLETS, CURB, TYPE J-6, <10' | EA | 1.000 |
| | 0425- 1-462 | INLETS, CURB, TYPE J-6, >10' | EA | 3.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C, <10' | EA | 3.000 |
| | 0425- 1-703 | INLETS, GUTTER, TYPE S, J BOTTOM <10' | EA | 8.000 |
| | 0425- 2- 41 | MANHOLES, P-7, <10' | EA | 1.000 |
| | 0425- 2- 42 | MANHOLES, P-7, >10' | EA | 10.000 |
| | 0425- 2- 71 | MANHOLES, J-7, <10' | EA | 7.000 |
| | 0425- 2- 72 | MANHOLES, J-7, >10' | EA | 7.000 |
| | 0425-100- 4 | INLET SPECIAL, PROJECT 430637-3-52-01 | EA | 6.000 |
| | 0425-100- 5 | MANHOLE SPECIAL, PROJECT 430637-3-52-01 | EA | 1.000 |
| | 0430-175-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD | LF | 1,727.000 |
| | 0430-175-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD | LF | 1,120.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 612.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 953.000 |
| | 0430-175-160 | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD | LF | 2,155.000 |
| | 0430-830- | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | CY | 12.600 |
| | 0430-886- 36 | MANATEE GRATE FOR 36", UNHINGED | EA | 1.000 |
| | 0430-886-101 | MANATEE GRATE -UNHINGED, FOR BOX CULVERT 4' X 7', PROJECT 430637-3-52-01 | EA | 1.000 |
| | 0443- 70- 4 | FRENCH DRAIN, 24" | LF | 3,638.000 |
| | 0443- 70- 6 | FRENCH DRAIN, 36" | LF | 731.000 |
| | 0443- 70- 8 | FRENCH DRAIN, 48" | LF | 556.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 363.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 20,609.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|------------|
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 182.000 |
| | 0520- 5- 41 | TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | LF | 931.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 171.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 6,044.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 1,314.000 |
| | 0526- 1- 1 | PAVERS, ARCHITECTURAL, ROADWAY | SY | 12.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 368.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 14.100 |
| | 0530- 74- | BEDDING STONE | TN | 10.100 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 3,381.000 |
| | 0536- 7- 3 | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | EA | 5.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 3,245.000 |
| | 0536- 85- 22 | GUARDRAIL END TREATMENT- FLARED APPROACH TERMINAL | EA | 1.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 4.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 1.000 |
| | 0536- 85- 26 | GUARDRAIL END TREATMENT- TYPE CRT | EA | 3.000 |
| | 0548- 13- | RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER | SF | 450.000 |
| | 0550- 10-218 | FENCING, TYPE B, 0.0-5.0', RESET EXISTING | LF | 265.000 |
| | 0550- 10-918 | FENCING, SPECIAL TYPE, 0.0-5.0', RESET EXISTING | LF | 422.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 19,844.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 6.202 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 2.239 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 6.226 |
| | 0916-438- 8 | POLLUTION CONTROL STRUCTURE, PROJECT 430637-3-52-01 | EA | 2.000 |
| | 0916-530- 7 | REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 430637-3-52-01 | SY | 102.000 |
| | 0999- 16- | PARTNERING, DO NOT BID (43063735201) | LS | 1.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 20.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43063735201) | LS | 1.000 |
| Section 0003 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 40.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 4.000 |
| | 0700- 1- 13 | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 1.000 |
| | 0700- 1- 50 | SINGLE POST SIGN, RELOCATE | AS | 2.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 78.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 1.000 |
| | 0700- 2- 50 | MULTI- POST SIGN, GROUND MOUNT, RELOCATE | AS | 1.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 6.000 |
| | 0705- 11- 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 2.000 |
| | 0710- 11-290 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | SF | 161.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43063735201) | LS | 1.000 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,538.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|------------|
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 66.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 698.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.597 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 10.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 56.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 38.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.129 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 784.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 29.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 27.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 3.367 |
| | 0711- 16-102 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | GM | 0.056 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 2.148 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 2.562 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.076 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.076 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.076 |
| Section 0004 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 600.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 7,019.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 70.000 |
| | 0639- 6- 1 | ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL | EA | 3.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 3.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 10,422.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 14,595.000 |
| | 0715- 4- 14 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT | EA | 58.000 |
| | 0715- 4- 32 | LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT | EA | 2.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 3.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 60.000 |
| Section 0005 Signalization | | | | |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 2,115.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 5.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 71.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 5.000 |
| | 0639- 1-123 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED | AS | 1.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|--|--------------|--|------|-----------|
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 1,275.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 6.000 |
| | 0641- 2- 80 | PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER | EA | 2.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 4.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 2.000 |
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 5.000 |
| | 0649- 21- 6 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' | EA | 2.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 6.000 |
| | 0650- 1- 18 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY | AS | 3.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 4.000 |
| | 0654- 2- 11 | RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION | AS | 16.000 |
| | 0654- 2- 12 | RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE SIGN ASSEMBLY- BACK TO BACK | AS | 8.000 |
| | 0660- 1-109 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | EA | 4.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 5.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 2.000 |
| | 0670- 5-120 | TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | AS | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 9.000 |
| | 0700- 3-202 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | EA | 4.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 4.000 |
| | 0700- 12- 31 | SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON | AS | 4.000 |
| Section 0006 Landscape / Peripheral | | | | |
| | 0580- 1- 2 | LANDSCAPE COMPLETE- LARGE PLANTS (43063735201) | LS | 1.000 |
| Section 0007 Utilities | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43063735601) | LS | 1.000 |
| | 1050- 16-004 | UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" | LF | 325.000 |
| | 1050- 18-003 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9" | LF | 1,472.000 |
| | 1050- 18-004 | UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" | LF | 3,635.000 |
| | 1050- 41-201 | UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1" | LF | 288.000 |
| | 1050- 42-216 | UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" | LF | 820.000 |
| | 1050- 51-206 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 378.000 |
| | 1050- 51-208 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 382.000 |
| | 1050- 51-212 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" | LF | 313.000 |

Call Order: 005 Proposal: T6442

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|-----------|
| | 1050- 51-216 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" | LF | 3,011.000 |
| | 1055- 51-108 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" | EA | 16.000 |
| | 1055- 51-112 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12" | EA | 15.000 |
| | 1055- 51-116 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" | EA | 28.000 |
| | 1055- 51-208 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8" | EA | 3.000 |
| | 1055- 51-212 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" | EA | 3.000 |
| | 1055- 51-216 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" | EA | 16.000 |
| | 1055- 51-308 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" | EA | 4.000 |
| | 1055- 51-508 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8" | EA | 3.000 |
| | 1055- 51-512 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" | EA | 3.000 |
| | 1055- 51-516 | UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" | EA | 2.000 |
| | 1060- 11-211 | UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6' | EA | 1.000 |
| | 1060- 15- | UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY | EA | 8.000 |
| | 1070- 1- 1 | UTILITY AUXILIARY ITEMS, 8" CONCRETE SLAB FOR GROUND COVER LESS THAN 2.5' | SF | 283.000 |
| | 1070- 1- 11 | UTILITY AUXILIARY ITEMS, SIGN 12-20 SF | EA | 1.000 |
| | 1080- 21-101 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 1.5" | EA | 11.000 |
| | 1080- 21-500 | UTILITY FIXTURE, VALVE/METER BOX, ADJUST | EA | 6.000 |
| | 1080- 21-600 | UTILITY FIXTURE, VALVE/METER BOX, REMOVE | EA | 11.000 |
| | 1080- 23-106 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" | EA | 4.000 |
| | 1080- 23-112 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" | EA | 1.000 |
| | 1080- 23-116 | UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 16" | EA | 2.000 |
| | 1080- 24-106 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" | EA | 15.000 |
| | 1080- 24-108 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" | EA | 7.000 |
| | 1080- 24-112 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" | EA | 4.000 |
| | 1080- 24-116 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" | EA | 7.000 |
| | 1080- 26-102 | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2" | EA | 12.000 |
| | 1644-113- 08 | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" | EA | 11.000 |
| | 1644-900- | FIRE HYDRANT, REMOVE | EA | 1.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 760.000 |
| | 0104- 1- | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | SY | 1,490.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 29,930.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 335.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 6,312.000 |
| | 0104- 15- | SOIL TRACKING PREVENTION DEVICE | EA | 7.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 120.000 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (25786235201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (25786235201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 2,043.000 |
| | 0110- 7- 1 | MAILBOX, F&I SINGLE | EA | 27.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 123,327.300 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 23,465.000 |
| | 0120- 6- | EMBANKMENT | CY | 80,374.500 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 95,841.000 |
| | 0162- 1- 11 | PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | SY | 242.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 2,538.000 |
| | 0285-707- | OPTIONAL BASE, BASE GROUP 07 | SY | 1,028.000 |
| | 0285-708- | OPTIONAL BASE, BASE GROUP 08 | SY | 1,896.000 |
| | 0285-711- | OPTIONAL BASE, BASE GROUP 11 | SY | 77,222.000 |
| | 0286- 1- | TURNOUT CONSTRUCTION | SY | 1,882.000 |
| | 0327- 70- 2 | MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH | SY | 110.000 |
| | 0327- 70- 4 | MILLING EXIST ASPH PAVT, 3" AVG DEPTH | SY | 69.000 |
| | 0327- 70- 6 | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | 8,131.000 |
| | 0327- 70- 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | SY | 1,407.000 |
| | 0327- 70- 13 | MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | SY | 3,899.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 13,158.400 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 204.100 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 | TN | 7,564.100 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 24.900 |
| | 0400- 0- 11 | CONCRETE CLASS NS, GRAVITY WALL | CY | 3,979.600 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 61.100 |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 247.800 |
| | 0400- 4- 11 | CONC CLASS IV, RETAINING WALLS | CY | 36.700 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 41,013.000 |
| | 0415- 1- 3 | REINFORCING STEEL- RETAINING WALL | LB | 3,674.000 |
| | 0425- 1-211 | INLETS, CURB, TYPE 10, <10' | EA | 4.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 30.000 |
| | 0425- 1-352 | INLETS, CURB, TYPE P-5, >10' | EA | 2.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 24.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 7.000 |
| | 0425- 1-452 | INLETS, CURB, TYPE J-5, >10' | EA | 18.000 |
| | 0425- 1-461 | INLETS, CURB, TYPE J-6, <10' | EA | 3.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|------------|
| | 0425- 1-462 | INLETS, CURB, TYPE J-6, >10' | EA | 11.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C,<10' | EA | 8.000 |
| | 0425- 1-529 | INLETS, DT BOT, TYPE C, MODIFY | EA | 1.000 |
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 6.000 |
| | 0425- 1-549 | INLETS, DT BOT, TYPE D, MODIFY | EA | 1.000 |
| | 0425- 1-559 | INLETS, DT BOT, TYPE E, MODIFY | EA | 1.000 |
| | 0425- 1-589 | INLETS, DT BOT, TYPE H, MODIFY | EA | 1.000 |
| | 0425- 1-701 | INLETS, GUTTER, TYPE S, <10' | EA | 2.000 |
| | 0425- 1-711 | INLETS, GUTTER, TYPE V, <10' | EA | 1.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 20.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 4.000 |
| | 0430-174-115 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD | LF | 111.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 226.000 |
| | 0430-174-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD | LF | 92.000 |
| | 0430-174-136 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD | LF | 34.000 |
| | 0430-174-218 | PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | LF | 50.000 |
| | 0430-175-115 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | LF | 46.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 4,726.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 5,474.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 1,487.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 1,917.000 |
| | 0430-175-142 | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | LF | 3,497.000 |
| | 0430-175-148 | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | LF | 942.000 |
| | 0430-175-154 | PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD | LF | 661.000 |
| | 0430-175-160 | PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD | LF | 748.000 |
| | 0430-175-230 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/C | LF | 164.000 |
| | 0430-950- | DESILTING CONCRETE BOX CULVERT | CY | 355.000 |
| | 0430-982-125 | MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | 1.000 |
| | 0430-982-129 | MITERED END SECTION, OPTIONAL ROUND, 24" CD | EA | 5.000 |
| | 0430-982-133 | MITERED END SECTION, OPTIONAL ROUND, 30" CD | EA | 1.000 |
| | 0430-982-138 | MITERED END SECTION, OPTIONAL ROUND, 36" CD | EA | 1.000 |
| | 0430-982-143 | MITERED END SECTION, OPTIONAL ROUND, 60" CD | EA | 2.000 |
| | 0430-982-633 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD | EA | 1.000 |
| | 0430-984-123 | MITERED END SECTION, OPTIONAL ROUND, 15" SD | EA | 6.000 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 14.000 |
| | 0430-984-129 | MITERED END SECTION, OPTIONAL ROUND, 24" SD | EA | 6.000 |
| | 0430-984-138 | MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | EA | 2.000 |
| | 0430-984-625 | MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | EA | 4.000 |
| | 0455-133- 2 | SHEET PILING STEEL, TEMPORARY-CRITICAL | SF | 23,541.000 |
| | 0515- 1- 1 | PIPE HANDRAIL - GUIDERAIL, STEEL | LF | 7,752.000 |
| | 0515- 2-211 | PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | LF | 274.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 13,404.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 18,383.000 |
| | 0520- 3- | VALLEY GUTTER- CONCRETE | LF | 353.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0520- 5- 11 | TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | LF | 1,896.000 |
| | 0520- 5- 16 | TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE | LF | 266.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 384.000 |
| | 0520- 70- | CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | SY | 3.000 |
| | 0521- 8- 4 | CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE | LF | 147.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 10,705.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 2,207.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 561.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 34.800 |
| | 0534- 72-101 | SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT | SF | 16,860.000 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 665.000 |
| | 0536- 6- | PIPE RAIL FOR GUARDRAIL | LF | 665.000 |
| | 0536- 7- 2 | SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT | EA | 16.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 556.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 3.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 3.000 |
| | 0550- 10-220 | FENCING, TYPE B, 5.1-6.0', STANDARD | LF | 5,309.000 |
| | 0550- 60-224 | FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING | EA | 8.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 148,971.000 |
| | 0571- 1- 11 | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 | SY | 11,923.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 17.410 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 1.023 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 1,651.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 1,422.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 960.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 3.368 |
| | 0710- 11-133 | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | GM | 0.120 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.907 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 31.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 92.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 14.039 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 1,045.000 |
| | 0710- 11-231 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | GM | 0.038 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.333 |
| | 0999- 16- | PARTNERING, DO NOT BID (25786235201) | LS | 1.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 25.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|-----------|
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (25786235201) | LS | 1.000 |
| Section 0002 Signing | | | | |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 41.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 12.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 5.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 2.000 |
| | 0705- 10- 1 | OBJECT MARKER, TYPE 1 | EA | 12.000 |
| | 0705- 11- 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 6.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (25786235201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.978 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,651.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 1,262.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 740.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.681 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 31.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 92.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 558.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.333 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 1,357.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 41.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 39.000 |
| | 0711- 15-133 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.120 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 5.848 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 3.223 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 5.646 |
| Section 0003 Signalization | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 620.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 973.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 1.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 39.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 1.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 540.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 2.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 2.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-------------------------------|--------------|---|------|------------|
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 4.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 8.000 |
| | 0649- 21- 6 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' | EA | 1.000 |
| | 0649- 21- 14 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-60' | EA | 1.000 |
| | 0649- 21- 25 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-60' | EA | 1.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 8.000 |
| | 0650- 1- 16 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | 5.000 |
| | 0650- 1- 19 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY | AS | 1.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 8.000 |
| | 0660- 1-101 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 | EA | 11.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 7.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 2.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 2.000 |
| | 0663- 1-111 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS | EA | 1.000 |
| | 0663- 1-112 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR | EA | 4.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 8.000 |
| | 0670- 5-112 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION | AS | 1.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 1.000 |
| | 0685- 1- 11 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | 1.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 4.000 |
| | 0700- 11-321 | ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, REGULATORY SIGN, UP TO 12 SF | AS | 2.000 |
| Section 0004 Utilities | | | | |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (25786235601) | LS | 1.000 |
| | 1050- 31-206 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 243.000 |
| | 1050- 31-208 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 4,173.000 |
| | 1050- 31-212 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" | LF | 2,825.000 |
| | 1050- 31-218 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 18" | LF | 12,092.000 |
| | 1050- 31-224 | UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 24" | LF | 10.000 |
| | 1050- 51-206 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6" | LF | 852.000 |
| | 1050- 51-208 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8" | LF | 613.000 |

Call Order: 006 Proposal: T7402

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-----------|
| | 1050- 51-212 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12" | LF | 178.000 |
| | 1050- 51-218 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 18" | LF | 6,802.000 |
| | 1050- 51-224 | UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 24" | LF | 48.000 |
| | 1050- 61-124 | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" | LF | 114.000 |
| | 1050- 61-130 | UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" | LF | 702.000 |
| | 1055- 11-414 | UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" | EA | 204.000 |
| | 1055- 11-415 | UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" | EA | 3.000 |
| | 1055- 11-424 | UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" | EA | 33.000 |
| | 1055- 11-425 | UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" | EA | 1.000 |
| | 1055- 11-434 | UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" | EA | 3.000 |
| | 1055- 11-435 | UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" | EA | 2.000 |
| | 1055- 11-444 | UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" | EA | 13.000 |
| | 1055- 11-454 | UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" | EA | 19.000 |
| | 1055- 11-455 | UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" | EA | 1.000 |
| | 1080- 21-106 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6" | EA | 32.000 |
| | 1080- 21-108 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8" | EA | 18.000 |
| | 1080- 21-112 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 12" | EA | 5.000 |
| | 1080- 21-118 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 18" | EA | 29.000 |
| | 1080- 21-124 | UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 24" | EA | 1.000 |
| | 1080- 24-106 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" | EA | 32.000 |
| | 1080- 24-108 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" | EA | 18.000 |
| | 1080- 24-112 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" | EA | 5.000 |
| | 1080- 24-118 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 18" | EA | 29.000 |
| | 1080- 24-124 | UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24" | EA | 1.000 |
| | 1080- 25-102 | UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2" | EA | 2.000 |
| | 1080- 26-102 | UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2" | EA | 41.000 |
| | 1080- 29-106 | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6" | EA | 52.000 |
| | 1080- 29-108 | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" | EA | 114.000 |
| | 1080- 29-112 | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" | EA | 114.000 |
| | 1080- 29-118 | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 18" | EA | 494.000 |
| | 1080- 29-124 | UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24" | EA | 1.000 |
| | 1080- 33-106 | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6" | EA | 6.000 |
| | 1080- 33-108 | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8" | EA | 1.000 |
| | 1080- 33-112 | UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12" | EA | 8.000 |
| | 1644-113- 08 | FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" | EA | 14.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|---|------|-------------|
| | 0521- 5- 4 | CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE | LF | 720.000 |
| | 0521- 8- 1 | CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | LF | 3,868.000 |
| | 0521- 8- 4 | CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" VERTICAL FACE | LF | 1,307.000 |
| | 0548- 12- | RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER | SF | 97,600.000 |
| Section 0002 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (43057315201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43057315201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (43057315201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (43057315201) | LS | 1.000 |
| | 0102- 2- 3 | SPECIAL DETOUR 3 (43057315201) | LS | 1.000 |
| | 0102- 2- 4 | SPECIAL DETOUR 4 (43057315201) | LS | 1.000 |
| | 0102- 2- 5 | SPECIAL DETOUR 5 (43057315201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 1,640.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 149,200.000 |
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 25,606.000 |
| | 0102- 71- 24 | TEMPORARY BARRIER, RELOCATE, TYPE K | LF | 50,364.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 877,280.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 9,736.000 |
| | 0102- 74- 7 | CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | LF | 16,558.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 3,344.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 16,306.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 103.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 6,691.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 1,600.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 1,600.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 1,088.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 1,088.000 |
| | 0102-911- 1 | PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP | LF | 1,566.000 |
| | 0102-911- 2 | PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID | LF | 13,991.000 |
| | 0102-912- 2 | PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID | LF | 3,884.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 2,499.240 |
| | 0107- 2- | MOWING | AC | 1,062.710 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (43057315201) | LS | 1.000 |
| | 0108- 2- | MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (43057315201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43057315201) | LS | 1.000 |
| | 0110- 2- 2 | SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN | AC | 0.120 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 8,149.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 39,514.000 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 7,692.000 |
| | 0120- 6- | EMBANKMENT | CY | 87,531.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|------------|
| | 0160- 4- | TYPE B STABILIZATION | SY | 77,588.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 6,184.000 |
| | 0285-703- | OPTIONAL BASE, BASE GROUP 03 | SY | 5,024.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 27,835.000 |
| | 0285-710- | OPTIONAL BASE, BASE GROUP 10 | SY | 2,528.000 |
| | 0285-712- | OPTIONAL BASE, BASE GROUP 12 | SY | 21,348.000 |
| | 0285-715- | OPTIONAL BASE, BASE GROUP 15 | SY | 3,554.000 |
| | 0327- 70- 1 | MILLING EXIST ASPH PAVT, 1" AVG DEPTH | SY | 2,769.000 |
| | 0327- 70- 5 | MILLING EXIST ASPH PAVT, 2" AVG DEPTH | SY | 16,228.000 |
| | 0327- 70- 6 | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | 26,231.000 |
| | 0327- 70- 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | SY | 4,859.000 |
| | 0327- 70- 15 | MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | SY | 245.000 |
| | 0327- 70- 19 | MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | SY | 16,941.000 |
| | 0334- 1- 13 | SUPERPAVE ASPHALTIC CONC, TRAFFIC C | TN | 7,422.400 |
| | 0334- 1- 14 | SUPERPAVE ASPHALTIC CONC, TRAFFIC D | TN | 3,834.200 |
| | 0334- 1- 54 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | TN | 2,542.100 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 1,830.500 |
| | 0337- 7- 83 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22 | TN | 6,217.300 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 280.600 |
| | 0400- 2- 2 | CONCRETE CLASS II, ENDWALLS | CY | 25.000 |
| | 0400- 4- 1 | CONCRETE CLASS IV, CULVERTS | CY | 36.900 |
| | 0415- 1- 1 | REINFORCING STEEL- ROADWAY | LB | 11,255.000 |
| | 0425- 1-351 | INLETS, CURB, TYPE P-5, <10' | EA | 21.000 |
| | 0425- 1-361 | INLETS, CURB, TYPE P-6, <10' | EA | 1.000 |
| | 0425- 1-451 | INLETS, CURB, TYPE J-5, <10' | EA | 6.000 |
| | 0425- 1-513 | INLETS, DT BOT, TYPE B, J BOT, <10' | EA | 6.000 |
| | 0425- 1-521 | INLETS, DT BOT, TYPE C, <10' | EA | 3.000 |
| | 0425- 1-523 | INLETS, DT BOT, TYPE C, J BOT, <10' | EA | 1.000 |
| | 0425- 1-541 | INLETS, DT BOT, TYPE D, <10' | EA | 9.000 |
| | 0425- 1-543 | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' | EA | 7.000 |
| | 0425- 1-545 | INLETS, DITCH BOTTOM, TYPE D, PARTIAL | EA | 1.000 |
| | 0425- 1-549 | INLETS, DT BOT, TYPE D, MODIFY | EA | 1.000 |
| | 0425- 1-551 | INLETS, DT BOT, TYPE E, <10' | EA | 1.000 |
| | 0425- 1-589 | INLETS, DT BOT, TYPE H, MODIFY | EA | 1.000 |
| | 0425- 1-701 | INLETS, GUTTER, TYPE S, <10' | EA | 13.000 |
| | 0425- 1-711 | INLETS, GUTTER, TYPE V, <10' | EA | 3.000 |
| | 0425- 1-713 | INLETS, GUTTER, TYPE V, J BOT, <10' | EA | 2.000 |
| | 0425- 1-881 | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10' | EA | 4.000 |
| | 0425- 1-883 | INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT <10' | EA | 1.000 |
| | 0425- 1-891 | INLETS, BARRIER WALL, <10' | EA | 19.000 |
| | 0425- 1-893 | INLETS, BARRIER WALL, J BOT, <10' | EA | 4.000 |
| | 0425- 1-894 | INLETS, BARRIER WALL, J BOT, >10' | EA | 6.000 |
| | 0425- 2- 61 | MANHOLES, P-8, <10' | EA | 19.000 |
| | 0425- 2- 62 | MANHOLES, P-8, >10' | EA | 3.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|------------|
| | 0425- 2- 73 | MANHOLES, J-7, PARTIAL | EA | 1.000 |
| | 0425- 2- 91 | MANHOLES, J-8, <10' | EA | 1.000 |
| | 0425- 2- 92 | MANHOLES, J-8, >10' | EA | 2.000 |
| | 0425- 2- 93 | MANHOLES, J-8, PARTIAL | EA | 1.000 |
| | 0425- 11- | MODIFY EXISTING DRAINAGE STRUCTURE | EA | 4.000 |
| | 0430-174-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | LF | 38.000 |
| | 0430-175-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | LF | 6,712.000 |
| | 0430-175-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | LF | 2,784.000 |
| | 0430-175-130 | PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | LF | 1,245.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 1,761.000 |
| | 0430-175-142 | PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | LF | 1,192.000 |
| | 0430-175-148 | PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | LF | 766.000 |
| | 0430-175-166 | PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD | LF | 16.000 |
| | 0430-175-230 | PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/C | LF | 16.000 |
| | 0430-185-118 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN | LF | 391.000 |
| | 0430-185-124 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN | LF | 549.000 |
| | 0430-185-130 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN | LF | 103.000 |
| | 0430-185-136 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN | LF | 200.000 |
| | 0430-185-148 | PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN | LF | 191.000 |
| | 0430-830- | PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | CY | 144.600 |
| | 0430-982-125 | MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | 1.000 |
| | 0430-982-129 | MITERED END SECTION, OPTIONAL ROUND, 24" CD | EA | 2.000 |
| | 0430-982-141 | MITERED END SECTION, OPTIONAL ROUND, 48" CD | EA | 1.000 |
| | 0430-982-145 | MITERED END SECTION, OPTIONAL ROUND, 72" CD | EA | 1.000 |
| | 0430-982-633 | MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD | EA | 1.000 |
| | 0430-984-125 | MITERED END SECTION, OPTIONAL ROUND, 18" SD | EA | 2.000 |
| | 0431- 1- 1 | PIPE LINER, OPTIONAL MATERIAL, 0-24" | LF | 223.000 |
| | 0431- 1- 2 | PIPE LINER, OPTIONAL MATERIAL, 25-36" | LF | 634.000 |
| | 0440- 1- 20 | UNDERDRAIN, TYPE II | LF | 738.000 |
| | 0440- 73- 2 | UNDERDRAIN OUTLET PIPE, 6" | LF | 116.000 |
| | 0515- 1- 1 | PIPE HANDRAIL - GUIDERAIL, STEEL | LF | 31.000 |
| | 0520- 1- 7 | CONCRETE CURB & GUTTER, TYPE E | LF | 3,130.000 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 10,015.000 |
| | 0520- 1- 12 | CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE | LF | 232.000 |
| | 0520- 2- 4 | CONCRETE CURB, TYPE D | LF | 16.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 2,538.000 |
| | 0521- 72- 3 | SHOULDER CONCRETE BARRIER, RIGID-SHOULDER | LF | 3,039.000 |
| | 0521- 72- 5 | SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER | LF | 1,259.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 2,925.000 |
| | 0522- 2- | CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | SY | 554.000 |
| | 0522- 4- | BUS SHELTER PAD- CONCRETE | SY | 78.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0524- 1- 29 | CONCRETE DITCH PAVEMENT, 4", REINFORCED | SY | 442.000 |
| | 0527- 2- | DETECTABLE WARNINGS | SF | 187.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 17.600 |
| | 0530- 74- | BEDDING STONE | TN | 11.800 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 4,122.000 |
| | 0536- 1- 3 | GUARDRAIL- ROADWAY, DOUBLE FACE | LF | 331.000 |
| | 0536- 8- 13 | APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | EA | 11.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 9,352.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 1.000 |
| | 0536- 85- 25 | GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II | EA | 3.000 |
| | 0546- 72- 1 | GROUND-IN RUMBLE STRIPS, 16" | GM | 0.458 |
| | 0550- 10-120 | FENCING, TYPE A, 5.1-6.0, STANDARD | LF | 6,266.000 |
| | 0550- 10-222 | FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING | LF | 5,096.000 |
| | 0550- 10-228 | FENCING, TYPE B, 5.1-6.0, RESET EXISTING | LF | 2,483.000 |
| | 0550- 60-224 | FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING | EA | 2.000 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 165,237.000 |
| | 0571- 1- 11 | PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 | SY | 10,727.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 54.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 2.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 7.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 7.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 43.500 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 2.332 |
| | 0710- 11-103 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" | GM | 0.219 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 2,809.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 4,166.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 27.967 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 6.234 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 632.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 707.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 22.365 |
| | 0710- 11-202 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 0.072 |
| | 0710- 11-241 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | GM | 0.142 |
| | 0908-104- 1 | CONTRACTOR'S SEDIMENT AND EROSION CONTROL (43057315201) | LS | 1.000 |
| | 0999- 16- | PARTNERING, DO NOT BID (43057315201) | LS | 1.000 |
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 27.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|---|------|----------|
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43057315201) | LS | 1.000 |
| Section 0003 Signing | | | | |
| | 0654- 2- 21 | RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION | AS | 4.000 |
| | 0654- 2- 60 | RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY | AS | 3.000 |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 56.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 23.000 |
| | 0700- 1- 13 | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 10.000 |
| | 0700- 1- 31 | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | AS | 6.000 |
| | 0700- 1- 32 | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, 12-20 SF | AS | 5.000 |
| | 0700- 1- 33 | SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, 21-30 SF | AS | 2.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 85.000 |
| | 0700- 2- 13 | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 2.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 2.000 |
| | 0700- 2- 15 | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | AS | 2.000 |
| | 0700- 2- 50 | MULTI- POST SIGN, GROUND MOUNT, RELOCATE | AS | 3.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 9.000 |
| | 0700- 3-202 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF | EA | 1.000 |
| | 0700- 3-205 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF | EA | 4.000 |
| | 0700- 3-206 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF | EA | 7.000 |
| | 0700- 3-207 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | EA | 4.000 |
| | 0700- 3-208 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF | EA | 1.000 |
| | 0700- 3-606 | SIGN PANEL, REMOVE, 101-200 SF | EA | 2.000 |
| | 0700- 3-626 | SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING | EA | 3.000 |
| | 0700- 3-627 | SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING | EA | 3.000 |
| | 0700- 4-112 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT | EA | 1.000 |
| | 0700- 4-113 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT | EA | 2.000 |
| | 0700- 4-114 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT | EA | 3.000 |
| | 0700- 4-126 | OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT | EA | 3.000 |
| | 0700- 4-610 | OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER | EA | 5.000 |
| | 0700- 13- 12 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' | EA | 18.000 |
| | 0705- 11- 1 | DELINEATOR, FLEXIBLE TUBULAR | EA | 14.000 |
| | 0705- 11- 3 | DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | EA | 4.000 |
| | 0710- 11-190 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | SF | 102.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43057315201) | LS | 1.000 |
| | 0711- 11-102 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | GM | 0.897 |
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 0.417 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 721.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|------------------------------|--------------|--|------|------------|
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 99.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 369.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 1.039 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 50.000 |
| | 0711- 11-241 | THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | 0.106 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 717.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 118.000 |
| | 0711- 14-170 | THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | 253.000 |
| | 0711- 14-660 | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD | EA | 46.000 |
| | 0711- 16-101 | THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | 7.693 |
| | 0711- 16-131 | THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 7.015 |
| | 0711- 16-133 | THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 0.502 |
| | 0711- 16-201 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | 4.042 |
| | 0711- 16-202 | THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" | GM | 0.029 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.341 |
| | 0713-103-102 | PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT | GM | 0.068 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.341 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 0.136 |
| | 0713-103-331 | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 0.341 |
| Section 0004 Lighting | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 9,250.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,000.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 115.000 |
| | 0639- 1-121 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 800.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 1.000 |
| | 0715- 1- 12 | LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | 30,000.000 |
| | 0715- 1- 13 | LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | 750.000 |
| | 0715- 1- 60 | LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | 30,000.000 |
| | 0715- 4- 12 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT | EA | 8.000 |
| | 0715- 4- 13 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT | EA | 5.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----------------------------------|--------------|---|------|------------|
| | 0715- 4- 14 | LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT | EA | 54.000 |
| | 0715- 4- 70 | LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION | EA | 46.000 |
| | 0715- 7- 11 | LOAD CENTER, F&I, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 7- 21 | LOAD CENTER, REWORK, SECONDARY VOLTAGE | EA | 2.000 |
| | 0715- 7- 41 | LOAD CENTER, REMOVE, SECONDARY VOLTAGE | EA | 1.000 |
| | 0715- 19- 13 | HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120' | EA | 14.000 |
| | 0715- 19- 60 | HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION | EA | 14.000 |
| | 0715-500- 1 | POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | EA | 77.000 |
| | 0715-500- 2 | POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST | EA | 14.000 |
| | 0715-513-135 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 35' | EA | 2.000 |
| | 0715-513-145 | LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 45' | EA | 8.000 |
| Section 0005 Signalization | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 11,488.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,429.000 |
| | 0632- 7- 1 | SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | PI | 2.000 |
| | 0632- 7- 6 | SIGNAL CABLE, REMOVE- INTERSECTION | PI | 2.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 310.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 10,575.000 |
| | 0633- 1-620 | FIBER OPTIC CABLE, REMOVE, UNDERGROUND | LF | 10,575.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 40.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 1.000 |
| | 0633- 3- 12 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | EA | 1.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 1.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 1.000 |
| | 0633- 3- 17 | FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL | EA | 1.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 51.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 16.000 |
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 1.000 |
| | 0639- 1-122 | ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | AS | 1.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 436.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 1.000 |
| | 0639- 3- 60 | ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN | EA | 2.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 1.000 |
| | 0646- 1- 11 | ALUMINUM SIGNALS POLE, PEDESTAL | EA | 14.000 |
| | 0646- 1- 60 | ALUMINUM SIGNALS POLE, REMOVE | EA | 12.000 |
| | 0649- 21- 1 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' | EA | 2.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|---|--------------|--|------|-----------|
| | 0649- 21- 3 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' | EA | 1.000 |
| | 0649- 21- 6 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' | EA | 1.000 |
| | 0649- 21- 10 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' | EA | 4.000 |
| | 0649- 21- 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | EA | 1.000 |
| | 0649- 26- 5 | STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT | EA | 5.000 |
| | 0650- 1- 14 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | 26.000 |
| | 0650- 1- 15 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS | AS | 2.000 |
| | 0653- 1- 11 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | 12.000 |
| | 0660- 1-109 | LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | EA | 12.000 |
| | 0660- 2-102 | LOOP ASSEMBLY, F&I, TYPE B | AS | 16.000 |
| | 0660- 2-106 | LOOP ASSEMBLY, F&I, TYPE F | AS | 7.000 |
| | 0663- 1-111 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS | EA | 8.000 |
| | 0663- 1-112 | SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR | EA | 8.000 |
| | 0665- 1- 11 | PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | 12.000 |
| | 0670- 5-111 | TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | AS | 1.000 |
| | 0670- 5-600 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | 2.000 |
| | 0684- 1- 1 | MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | 1.000 |
| | 0685- 1- 13 | UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | EA | 1.000 |
| | 0700- 3-201 | SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | EA | 18.000 |
| | 0700- 5- 22 | INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | 4.000 |
| Section 0006 Intelligent Transportation System | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 6,969.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,652.000 |
| | 0633- 1-121 | FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | LF | 933.000 |
| | 0633- 1-123 | FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | LF | 9,696.000 |
| | 0633- 1-420 | FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | LF | 175.000 |
| | 0633- 2- 31 | FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | 86.000 |
| | 0633- 2- 32 | FIBER OPTIC CONNECTION, INSTALL, TERMINATION | EA | 48.000 |
| | 0633- 3- 11 | FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | EA | 3.000 |
| | 0633- 3- 14 | FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT | EA | 4.000 |
| | 0633- 3- 16 | FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED | EA | 4.000 |
| | 0633- 3- 51 | FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE | EA | 1.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 3.000 |
| | 0635- 2- 12 | PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | EA | 16.000 |

Call Order: 007 Proposal: T7412

| ALT | Item | Description | Unit | Quantity |
|-----|-------------|---|------|----------|
| | 0635- 2- 13 | PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | EA | 3.000 |
| | 0639- 2- 1 | ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | LF | 443.000 |
| | 0639- 3- 11 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | EA | 1.000 |
| | 0641- 3-163 | CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | EA | 1.000 |
| | 0660- 3- 60 | VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM | EA | 1.000 |
| | 0676- 2-111 | ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D | EA | 1.000 |
| | 0682- 1-133 | ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION | EA | 1.000 |
| | 0684- 5- 1 | MEDIA CONVERTER, FURNISH & INSTALL | EA | 2.000 |
| | 0684- 6- 60 | WIRELESS COMMUNICATION DEVICE, REMOVE | EA | 2.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 2.000 |

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: CT180613 Call Order: 008 Proposal: T7413 District:07
 Counties: HILLSBOROUGH
 Road Name: SR 400 (I-4)
 Limits: FROM E OF SR 93A (I-75) TO E OF WILLIAMS RD AND FROM E OF 50TH ST TO E OF MCINTOSH RD
 Project(s): 43033515201 Federal Aid No: D717061B
 Project(s): 43658815201(*) Federal Aid No: D717060B
 Total Roadway Length: 24.725 Miles Contract Days: 400
 Total Bridge Length: 0.877 Miles Letting Date: 06/13/18
 Total Proposal Length: 25.606 Miles Contract Execution Days: 10
 Special Start Date: N/A
 Aquis/Flexible Start Time: 15 Calendar Days
 Proposal Budget Estimate: \$30,399,898.00

Please read the full advertisement

Description:

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 1:30 PM EST ON MONDAY, MAY 14, 2018 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT SEVEN OFFICE, PRODUCTION, 11201 N MCKINLEY DR, TAMPA, FL 33612. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT SANDRA GONZALEZ, P.E. AT (813) 975-6096.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2017 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, ramp reconstruction, minor drainage improvements, minor ITS, and signing and pavement markings on SR 400 (I-4) mainline and 38 ramps.

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--------------------------------------|------|-------------|
| Section 0001 Roadway | | | | |
| | 0101- 1- | MOBILIZATION (43033515201) | LS | 1.000 |
| | 0101- 1- | MOBILIZATION (43658815201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43033515201) | LS | 1.000 |
| | 0102- 1- | MAINTENANCE OF TRAFFIC (43658815201) | LS | 1.000 |
| | 0102- 2- 1 | SPECIAL DETOUR 1 (43033515201) | LS | 1.000 |
| | 0102- 2- 2 | SPECIAL DETOUR 2 (43033515201) | LS | 1.000 |
| | 0102- 14- | TRAFFIC CONTROL OFFICER | HR | 4,644.000 |
| | 0102- 60- | WORK ZONE SIGN | ED | 377,550.000 |
| | 0102- 71- 11 | TEMPORARY BARRIER, F&I, CONCRETE | LF | 1,178.000 |

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|-------------|
| | 0102- 71- 14 | TEMPORARY BARRIER, F&I, TYPE K | LF | 3,853.000 |
| | 0102- 71- 21 | TEMPORARY BARRIER, RELOCATE, CONCRETE | LF | 5,350.000 |
| | 0102- 71- 24 | TEMPORARY BARRIER, RELOCATE, TYPE K | LF | 5,356.000 |
| | 0102- 74- 1 | CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | ED | 97,651.000 |
| | 0102- 74- 2 | CHANNELIZING DEVICE, TYPE III, 6' | ED | 18,969.000 |
| | 0102- 76- | ARROW BOARD / ADVANCE WARNING ARROW PANEL | ED | 982.000 |
| | 0102- 78- | TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | EA | 16,318.000 |
| | 0102- 89- 1 | TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | 55.000 |
| | 0102- 99- | PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | 12,515.000 |
| | 0102-104- | TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | ED | 3,200.000 |
| | 0102-107- 1 | TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | ED | 3,200.000 |
| | 0102-150- 1 | PORTABLE REGULATORY, SIGN | ED | 3,176.000 |
| | 0102-150- 2 | RADAR SPEED DISPLAY UNIT | ED | 3,176.000 |
| | 0104- 1- | ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | SY | 180.000 |
| | 0104- 10- 3 | SEDIMENT BARRIER | LF | 2,844.000 |
| | 0104- 11- | FLOATING TURBIDITY BARRIER | LF | 274.000 |
| | 0104- 12- | STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | 524.000 |
| | 0104- 15- | SOIL TRACKING PREVENTION DEVICE | EA | 2.000 |
| | 0104- 18- | INLET PROTECTION SYSTEM | EA | 262.000 |
| | 0104- 19- | CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | SY | 180.000 |
| | 0107- 1- | LITTER REMOVAL | AC | 5,274.140 |
| | 0107- 2- | MOWING | AC | 4,177.690 |
| | 0108- 1- | MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (43033515201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43033515201) | LS | 1.000 |
| | 0110- 1- 1 | CLEARING & GRUBBING (43658815201) | LS | 1.000 |
| | 0110- 4- 10 | REMOVAL OF EXISTING CONCRETE | SY | 647.000 |
| | 0110- 86- | DELIVERY OF SALVAGEABLE MATERIAL TO FDOT (43658815201) | LS | 1.000 |
| | 0120- 1- | REGULAR EXCAVATION | CY | 10,074.000 |
| | 0120- 2- 2 | BORROW EXCAVATION, TRUCK MEASURE | CY | 75.000 |
| | 0120- 4- | SUBSOIL EXCAVATION | CY | 2,034.000 |
| | 0120- 6- | EMBANKMENT | CY | 9,610.000 |
| | 0120- 71- | REGULAR EXCAVATION (3-R PROJECTS ONLY) (43658815201) | LS | 1.000 |
| | 0160- 4- | TYPE B STABILIZATION | SY | 10,753.000 |
| | 0285-701- | OPTIONAL BASE, BASE GROUP 01 | SY | 611.000 |
| | 0285-704- | OPTIONAL BASE, BASE GROUP 04 | SY | 3,113.000 |
| | 0285-709- | OPTIONAL BASE, BASE GROUP 09 | SY | 3,520.000 |
| | 0285-710- | OPTIONAL BASE, BASE GROUP 10 | SY | 1,601.000 |
| | 0327- 70- 3 | MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH | SY | 2,954.000 |
| | 0327- 70- 4 | MILLING EXIST ASPH PAVT, 3" AVG DEPTH | SY | 5,079.000 |
| | 0327- 70- 5 | MILLING EXIST ASPH PAVT, 2" AVG DEPTH | SY | 966.000 |
| | 0327- 70- 6 | MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | SY | 334,618.000 |
| | 0327- 70- 7 | MILLING EXIST ASPH PAVT, 4" AVG DEPTH | SY | 850.000 |
| | 0327- 70- 8 | MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH | SY | 3,362.000 |
| | 0327- 70- 9 | MILLING EXIST ASPH PAVT, 5 1/4" AVG DEPTH | SY | 71,181.000 |

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|--|------|-------------|
| | 0327- 70- 10 | MILLING EXIST ASPH PAVT, 5" AVG DEPTH | SY | 1,383.000 |
| | 0327- 70- 11 | MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | SY | 396,160.000 |
| | 0327- 70- 17 | MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | SY | 14,502.000 |
| | 0327- 70- 20 | MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | SY | 89,253.000 |
| | 0327- 70- 22 | MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH | SY | 5,690.000 |
| | 0327- 70- 26 | MILLING EXIST ASPH PAVT, 4 3/4" AVG DEPTH | SY | 23,464.000 |
| | 0327- 70- 27 | MILLING EXIST ASPH PAVT, 5 3/4" AVG DEPTH | SY | 23,058.000 |
| | 0327- 70- 29 | MILLING EXIST ASPH PAVT, 6 1/4" AVG DEPTH | SY | 3,185.000 |
| | 0327- 70- 42 | MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPTH | SY | 72,074.000 |
| | 0334- 1- 12 | SUPERPAVE ASPHALTIC CONC, TRAFFIC B | TN | 22,455.800 |
| | 0334- 1- 52 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 | TN | 224.000 |
| | 0334- 1- 53 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | TN | 20,627.000 |
| | 0334- 1- 54 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | TN | 950.000 |
| | 0334- 1- 55 | SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | TN | 94,020.400 |
| | 0337- 7- 25 | ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | TN | 29,281.100 |
| | 0337- 7- 81 | ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22 | TN | 50.400 |
| | 0339- 1- | MISCELLANEOUS ASPHALT PAVEMENT | TN | 150.600 |
| | 0400- 1- 2 | CONCRETE CLASS I, ENDWALLS | CY | 6.000 |
| | 0425- 1-543 | INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' | EA | 1.000 |
| | 0425- 5- | MANHOLE, ADJUST | EA | 2.000 |
| | 0425- 7- | MANHOLE COVER- REPLACE | EA | 1.000 |
| | 0430- 94- 1 | DESILTING PIPE, 0 - 24" | LF | 644.000 |
| | 0430- 94- 2 | DESILTING PIPE, 25 - 36" | LF | 1,239.000 |
| | 0430- 94- 3 | DESILTING PIPE, 37 - 48" | LF | 388.000 |
| | 0430- 94- 4 | DESILTING PIPE, 49 - 60" | LF | 367.000 |
| | 0430-175-118 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD | LF | 70.000 |
| | 0430-175-124 | PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD | LF | 65.000 |
| | 0430-175-136 | PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | LF | 23.000 |
| | 0430-982-125 | MITERED END SECTION, OPTIONAL ROUND, 18" CD | EA | 2.000 |
| | 0430-982-129 | MITERED END SECTION, OPTIONAL ROUND, 24" CD | EA | 2.000 |
| | 0430-982-138 | MITERED END SECTION, OPTIONAL ROUND, 36" CD | EA | 1.000 |
| | 0430-984-133 | MITERED END SECTION , OPTIONAL ROUND, 30" SD | EA | 1.000 |
| | 0430-991- | MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE | EA | 14.000 |
| | 0455- 35- 13 | STEEL PILING, HP 16 X 121 | LF | 1,275.000 |
| | 0470- 1- | TREATED TIMBER, STRUCTURAL | MB | 8.100 |
| | 0520- 1- 10 | CONCRETE CURB & GUTTER, TYPE F | LF | 238.000 |
| | 0520- 6- | SHOULDER GUTTER- CONCRETE | LF | 411.000 |
| | 0521- 72- 3 | SHOULDER CONCRETE BARRIER, RIGID-SHOULDER | LF | 29.000 |
| | 0521- 72- 10 | SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42" | LF | 346.000 |
| | 0521- 72- 11 | SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54" | LF | 252.000 |
| | 0522- 1- | CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | SY | 209.000 |
| | 0524- 1- 1 | CONCRETE DITCH PAVT, NON REINFORCED, 3" | SY | 32.000 |
| | 0524- 1- 2 | CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | SY | 86.000 |
| | 0524- 2- 2 | CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4" | SY | 296.000 |

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|------------|
| | 0527- 2- | DETECTABLE WARNINGS | SF | 227.000 |
| | 0530- 3- 4 | RIPRAP, RUBBLE, F&I, DITCH LINING | TN | 51.500 |
| | 0530- 4- 4 | ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4" | SY | 36.000 |
| | 0530- 74- | BEDDING STONE | TN | 10.400 |
| | 0536- 1- 1 | GUARDRAIL -ROADWAY, GENERAL TL-3 | LF | 2,278.000 |
| | 0536- 7- 3 | SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | EA | 6.000 |
| | 0536- 8- 11 | APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL | EA | 23.000 |
| | 0536- 8- 13 | APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | EA | 7.000 |
| | 0536- 73- | GUARDRAIL REMOVAL | LF | 1,768.000 |
| | 0536- 85- 22 | GUARDRAIL END TREATMENT- FLARED APPROACH TERMINAL | EA | 3.000 |
| | 0536- 85- 24 | GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL | EA | 2.000 |
| | 0546- 72- 55 | RUMBLE STRIPS, GROUND-IN, 16" SHOULDER | GM | 38.513 |
| | 0570- 1- 2 | PERFORMANCE TURF, SOD | SY | 89,511.000 |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 1,700.000 |
| | 0630- 2- 12 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | 1,655.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 37.000 |
| | 0695- 1- 1 | TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | 44.000 |
| | 0695- 6- 12 | TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | 44.000 |
| | 0695- 7-132 | TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | EA | 4.000 |
| | 0695- 7-600 | TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | EA | 4.000 |
| | 0710- 11-101 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | GM | 38.859 |
| | 0710- 11-102 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | GM | 1.967 |
| | 0710- 11-103 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" | GM | 7.099 |
| | 0710- 11-123 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | LF | 2,830.000 |
| | 0710- 11-124 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 10,336.000 |
| | 0710- 11-125 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | LF | 1,061.000 |
| | 0710- 11-131 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | GM | 48.927 |
| | 0710- 11-133 | PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, | GM | 2.523 |
| | 0710- 11-141 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | GM | 0.016 |
| | 0710- 11-160 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 62.000 |
| | 0710- 11-170 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | EA | 226.000 |
| | 0710- 11-201 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | GM | 36.800 |
| | 0710- 11-224 | PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | LF | 275.000 |
| | 0999- 16- | PARTNERING, DO NOT BID | LS | 1.000 |

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----------------------------|--------------|--|------|----------|
| | 0999- 20- 1 | DISPUTES REVIEW BOARD, MEETING- DO NOT BID | DA | 13.000 |
| | 0999- 20- 2 | DISPUTES REVIEW BOARD, HEARING- DO NOT BID | EA | 2.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43033515201) | LS | 1.000 |
| | 0999- 25- | INITIAL CONTINGENCY AMOUNT, DO NOT BID (43658815201) | LS | 1.000 |
| Section 0002 Signing | | | | |
| | 0630- 2- 11 | CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | 8.000 |
| | 0635- 2- 11 | PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | 1.000 |
| | 0641- 2- 12 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | 1.000 |
| | 0641- 2- 70 | PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | EA | 1.000 |
| | 0660- 2-101 | LOOP ASSEMBLY- F&I, TYPE A | AS | 9.000 |
| | 0660- 3- 42 | VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE, ABOVE GROUND EQUIPMENT | EA | 1.000 |
| | 0700- 1- 11 | SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | AS | 105.000 |
| | 0700- 1- 12 | SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 79.000 |
| | 0700- 1- 13 | SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 2.000 |
| | 0700- 1- 14 | SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF | AS | 4.000 |
| | 0700- 1- 21 | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF | AS | 1.000 |
| | 0700- 1- 22 | SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 12-20 SF | AS | 2.000 |
| | 0700- 1- 50 | SINGLE POST SIGN, RELOCATE | AS | 5.000 |
| | 0700- 1- 60 | SINGLE POST SIGN, REMOVE | AS | 156.000 |
| | 0700- 2- 12 | MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF | AS | 3.000 |
| | 0700- 2- 13 | MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF | AS | 6.000 |
| | 0700- 2- 14 | MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | AS | 18.000 |
| | 0700- 2- 15 | MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | AS | 18.000 |
| | 0700- 2- 16 | MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF | AS | 9.000 |
| | 0700- 2- 60 | MULTI- POST SIGN, REMOVE | AS | 76.000 |
| | 0700- 3-101 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF | EA | 20.000 |
| | 0700- 3-102 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF | EA | 1.000 |
| | 0700- 3-104 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF | EA | 1.000 |
| | 0700- 3-105 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF | EA | 1.000 |
| | 0700- 3-107 | SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF | EA | 1.000 |
| | 0700- 3-601 | SIGN PANEL, REMOVE, UP TO 12 SF | EA | 20.000 |
| | 0700- 3-602 | SIGN PANEL, REMOVE, 12-20 SF | EA | 1.000 |
| | 0700- 3-604 | SIGN PANEL, REMOVE, 31-50 SF | EA | 1.000 |
| | 0700- 3-605 | SIGN PANEL, REMOVE, 51-100 SF | EA | 1.000 |
| | 0700- 3-607 | SIGN PANEL, REMOVE, 201-300 SF | EA | 1.000 |
| | 0700- 13- 12 | RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' | EA | 1.000 |
| | 0701- 18-101 | PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6" | GM | 0.244 |
| | 0701- 18-201 | PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6" | GM | 0.236 |
| | 0705- 11- 1 | DELINEATOR, FLEXIBLE TUBULAR | EA | 743.000 |
| | 0710- 11-190 | PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | SF | 56.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43033515201) | LS | 1.000 |
| | 0710- 90- | PAINTED PAVEMENT MARKINGS, FINAL SURFACE (43658815201) | LS | 1.000 |

Call Order: 008 Proposal: T7413

| ALT | Item | Description | Unit | Quantity |
|-----|--------------|---|------|------------|
| | 0711- 11-103 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | GM | 7.436 |
| | 0711- 11-123 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | 1,051.000 |
| | 0711- 11-124 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | 10,336.000 |
| | 0711- 11-125 | THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | 206.000 |
| | 0711- 11-141 | THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | 0.016 |
| | 0711- 11-160 | THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | 51.000 |
| | 0711- 11-170 | THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | 226.000 |
| | 0711- 11-180 | THERMOPLASTIC, STANDARD, WHITE, YIELD LINE | LF | 12.000 |
| | 0711- 11-224 | THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | 275.000 |
| | 0711- 14-125 | THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | 855.000 |
| | 0711- 14-160 | THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | 11.000 |
| | 0711- 14-660 | THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD | EA | 15.000 |
| | 0711- 15-101 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | 34.616 |
| | 0711- 15-102 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | GM | 1.967 |
| | 0711- 15-131 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | GM | 48.927 |
| | 0711- 15-133 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | GM | 2.523 |
| | 0711- 15-201 | THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | GM | 34.094 |
| | 0713-103-101 | PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | 1.366 |
| | 0713-103-103 | PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES | GM | 0.048 |
| | 0713-103-131 | PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 1.735 |
| | 0713-103-133 | PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES | GM | 0.109 |
| | 0713-103-201 | PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | 1.210 |
| | 0713-103-331 | PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | 1.400 |
| | 0713-103-333 | PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES | GM | 0.059 |