

Page 1 of 1

#### Florida Department of Transportation



**Vendor Ranking** 

**Letting:** CT180131 January 31, 2018 10:30 AM **Call Order**: 015 **Contract**: T5601

**District:** District 5 **Counties:** BREVARD **Fed Aid No:** D517029B

Contract Time: 350 AVAILABLE DAYS

Contract Desc: SR 46 (W MAIN ST) AND SR 5 (US 1)

**Project(s):** 43239815201 43440415201 43565815201 (\*)

Ran	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALIFAX PAVING, INC.	Responsive	Winning bid	\$4,858,677.03	100.00%
2	P & S PAVING, INC.	Responsive	Non-Winning Bid	\$5,304,260.00	109.17%
3	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	\$5,992,264.61	123.33%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$6,164,144.99	126.87%
5	V.A. PAVING, INC.	Responsive	Non-Winning Bid	\$6,425,108.00	132.24%
6	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$6,480,281.56	133.38%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$7,990,170.00	164.45%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

02/01/2018

FDOT

#### **Tabulation of Bids**

Florida Department of Transportation

Page 1 of 5

**Letting:** CT180131 January 31, 2018 **Call Order:** 015 **Contract:** T5601

District: District 5 Counties: BREVARD Fed Aid No: D517029B

Contract Time: 350 AVAILABLE DAYS Project(s): 43239815201

43440415201 43565815201 (\*)

The improvements under this contract consist of milling and resurfacing, basework, shoulder treatment, guardrail, sidewalk, curb and gutter, drainage improvements, TMS work, signing and pavement marking, signals, ITS, and other incidental work

on SR 46 (W. Main St.) and on SR 5 (US 1).

Contract Descr: SR 46 (W MAIN ST) AND SR 5 (US 1)

Line No / Item ID Alternate Item Description	Quantity Units	(1) HALIFAX P	AVING, INC.	(2) P & S PA	VING, INC.	\ <i>,</i>	GENERAL CTORS, INC
( ) indicates item is bid as Lump Sum	<b>C</b> 1C	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roa	dway						
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43239815201	(1.000) LS	1,020,784.84000	1,020,784.84	1,083,930.00000	1,083,930.00	1,157,880.70000	1,157,880.70
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43440415201	(1.000) LS	1,704,747.10000	1,704,747.10	1,919,580.00000	1,919,580.00	1,720,821.60000	1,720,821.60
0015 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43565815201	(1.000) LS	2,067,145.09000	2,067,145.09	2,234,750.00000	2,234,750.00	3,047,562.31000	3,047,562.31
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43239815201	(1.000) LS	12,000.00000	12,000.00	12,000.00000	12,000.00	12,000.00000	12,000.00
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43440415201	(1.000) LS	24,000.00000	24,000.00	24,000.00000	24,000.00	24,000.00000	24,000.00
0030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43565815201	(1.000) LS	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0001 Roadway Section	n Totals:		\$4,858,677.03		\$5,304,260.00		\$5,992,264.61



02/01/2018

## **Tabulation of Bids**

Page 2 of 5

Letting:	CT180131	January 31, 20	18 <b>C</b>	all Order: 015		Contract:	T5601	
Line No / Item		e Quantity Units	(1) HALIFAX PAVING, INC.		(2) P & S PAVING, INC.		(3) MASCI GENERAL CONTRACTORS, INC	
() indicates item	is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:			\$4,858,677.03		\$5,304,260.00		5,992,264.61	





## **Tabulation of Bids**

Page 3 of 5

Letting	g: C	T180131	January 31, 20	)18 <b>Ca</b>	II Order: 015		Contract:	T5601	
_	No / Item ID Description	Alternate	e Quantity Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) V.A. PAVING, INC.		(6) PREFERRED MATERIALS INC.	
() inc	dicates item is bi	d as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	SECTION:	0001	Roadway						
	0999 2 SUM CONTRA G 4323981520	CT, ALTERNA <sup>.</sup> 1	(1.000) TIVE LS	1,170,376.57000	1,170,376.57	1,738,018.00000	1,738,018.00	1,539,881.00000	1,539,881.00
	0999 2 SUM CONTRA G 4344041520	CT, ALTERNA 1	(1.000) TIVE LS	2,379,706.09000	2,379,706.09	2,098,457.00000	2,098,457.00	2,349,868.00000	2,349,868.00
	0999 2 SUM CONTRA G 4356581520	CT, ALTERNA <sup>*</sup> 1	(1.000) TIVE LS	2,548,062.33000	2,548,062.33	2,522,633.00000	2,522,633.00	2,524,532.56000	2,524,532.56
	0999 25 CONTINGENO D 4323981520	CY AMOUNT, I 1	(1.000) DO LS	12,000.00000	12,000.00	12,000.00000	12,000.00	12,000.00000	12,000.00
	0999 25 CONTINGENO D 4344041520	CY AMOUNT, I 1	(1.000) DO LS	24,000.00000	24,000.00	24,000.00000	24,000.00	24,000.00000	24,000.00
	0999 25 CONTINGENO D 4356581520	CY AMOUNT, I 1	(1.000) DO LS	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
	000	01 Roadway S	Section Totals:		\$6,164,144.99		\$6,425,108.00		\$6,480,281.56
		Contract G	rand Totals:		\$6,164,144.99		\$6,425,108.00		6,480,281.56



## **Tabulation of Bids**

Page 4 of 5

Letting: CT1801	31 January 31	, 2018 <b>C</b> a	all Order: 015	C	ontract:	T5601	
Line No / Item ID A	Alternate Quanti Units	, L	IITY ASPHALT DRP.				
() indicates item is bid as Lui	mp Sum	Unit Price	Ext Amount	Unit Price Ext A	mount	Unit Price	Ext Amount
SECTION: 0001	Roadway						
0005 0999 2 LUMP SUM CONTRACT, AL BIDDING 43239815201	(1.00 TERNATIVE	00)   1,776,620.00000 LS	1,776,620.00				
0010 0999 2 LUMP SUM CONTRACT, AL BIDDING 43440415201	(1.00 TERNATIVE	2,850,880.00000 LS	2,850,880.00				
0015 0999 2 LUMP SUM CONTRACT, AL BIDDING 43565815201	(1.00 TERNATIVE	3,296,670.00000 LS	3,296,670.00				
0020 0999 25 INITIAL CONTINGENCY AM NOT BID 43239815201	(1.00 OUNT, DO	12,000.00000 LS	12,000.00				
0025 0999 25 INITIAL CONTINGENCY AM NOT BID 43440415201	(1.00 OUNT, DO	24,000.00000 LS	24,000.00				
0030 0999 25 INITIAL CONTINGENCY AM NOT BID 43565815201	(1.00 OUNT, DO	30,000.00000 LS	30,000.00				
0001 Roa	dway Section Tota	s:	\$7,990,170.00				

**Contract Grand Totals:** 

\$7,990,170.00



02/01/2018

#### **Tabulation of Bids**

Page 5 of 5

Letting:

CT180131

January 31, 2018

Call Order: 015

Contract:

T5601

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office

02/14/2018