



Vendor Ranking

Letting: CT180131 January 31, 2018 10:30 AM **Call Order:** 016 **Contract:** T5606
District: District 5 **Counties:** VOLUSIA **Fed Aid No:** D517062B
Contract Time: 390 AVAILABLE DAYS **Project(s):** 43803815201 (*)
Contract Desc: SR 400 (I-4) 44107015201

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	P & S PAVING, INC.	Responsive	Winning bid	\$8,022,650.00	100.00%
2	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	\$8,208,137.89	102.31%
3	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	\$8,811,792.24	109.84%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	\$10,307,000.00	128.47%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: CT180131 January 31, 2018
District: District 5
Contract Time: 390 AVAILABLE DAYS
Contract Descr: SR 400 (I-4)

Call Order: 016
Counties: VOLUSIA

Contract: T5606
Fed Aid No: D517062B
Project(s): 43803815201 (*)
 44107015201

The improvements under this contract consist of milling and resurfacing, ramp construction, roadway widening, shoulder treatment, curb and gutter, drainage improvements, signals, lighting, highway signing, guardrail, sidewalk, TMS work, and ITS work along SR 400 (I-4).

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) P & S PAVING, INC.		(2) HALIFAX PAVING, INC.		(3) MASCI GENERAL CONTRACTORS, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43803815201		(1.000) LS	6,354,000.00000	6,354,000.00	6,447,377.73000	6,447,377.73	7,086,741.51000	7,086,741.51
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 44107015201		(1.000) LS	1,573,650.00000	1,573,650.00	1,665,760.16000	1,665,760.16	1,630,050.73000	1,630,050.73
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43803815201		(1.000) LS	75,000.00000	75,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44107015201		(1.000) LS	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
0001 Roadway Section Totals:				\$8,022,650.00		\$8,208,137.89		\$8,811,792.24
Contract Grand Totals:				\$8,022,650.00		\$8,208,137.89		8,811,792.24



Tabulation of Bids

Letting: CT180131 January 31, 2018 Call Order: 016 Contract: T5606

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) HUBBARD CONSTRUCTION COMPANY		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price	Ext Amount						
SECTION: 0001 Roadway										
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43803815201		(1.000) LS	8,436,000.00000	8,436,000.00						
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 44107015201		(1.000) LS	1,776,000.00000	1,776,000.00						
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43803815201		(1.000) LS	75,000.00000	75,000.00						
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44107015201		(1.000) LS	20,000.00000	20,000.00						
0001 Roadway Section Totals:				\$10,307,000.00						
Contract Grand Totals:				\$10,307,000.00						



Tabulation of Bids

Letting: CT180131 January 31, 2018 **Call Order:** 016 **Contract:** T5606

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

 02/14/2018

Manager, Contracts Administration Office