

Page 1 of 1

Florida Department of Transportation



Contract Desc: SR 406

Letting:

CT180725

Contract Time: 260 AVAILABLE DAYS

Vendor Ranking

Call Order: 012 Contract: T5623

District: District 5 **Counties:** BREVARD **Fed Aid No:** D517074B

July 25, 2018 10:30 AM

Project(s): 43239915201 (*)

43618735201 43734315201

Ran	k Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	\$1,897,287.80	100.00%
2	P & S PAVING, INC.	Responsive	Non-Winning Bid	\$2,055,615.00	108.34%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$2,369,000.00	124.86%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$3,117,846.20	164.33%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Florida Department of Transportation



Tabulation of Bids

Page 1 of 4

07/25/2018

Letting: CT180725 July 25, 2018 Call Order: 012 Contract: T5623

District 5 District: **BREVARD Fed Aid No:** D517074B Counties:

Contract Time: 260 AVAILABLE DAYS **Project(s):** 43239915201 (*) Contract Descr: SR 406

43618735201 43734315201

The improvements under this contract consists of milling and resurfacing, drainage improvements, flexible pavement reconstruction, curb and gutter, bike lane, sidewalk, traffic signals, signing and pavement markings and Intelligent

Transportation Systems on SR 406.

Line No / Item ID Alternate Item Description	Quantity Units	(1) MASCI (CONTRACT		(2) P & S PA	VING, INC.	, , ,	ED MATERIALS IC.
() indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Ros	adway						
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43239915201	(1.000) LS	1,363,911.97000	1,363,911.97	1,622,615.00000	1,622,615.00	1,604,000.00000	1,604,000.00
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43618735201	(1.000) LS	268,074.68000	268,074.68	236,730.00000	236,730.00	142,000.00000	142,000.00
0015 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43734315201	(1.000) LS	215,301.15000	215,301.15	146,270.00000	146,270.00	573,000.00000	573,000.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43239915201	(1.000) LS	30,000.00000	30,000.00	30,000.00000	30,000.00	30,000.00000	30,000.00
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43618735201	(1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43734315201	(1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0001 Roadway Section	on Totals:		\$1,897,287.80		\$2,055,615.00		\$2,369,000.00



Florida Department of Transportation

07/25/2018

Tabulation of Bids

Page 2 of 4

Letting:	CT180725	July 25, 2018	C	all Order: 012		Contract:	T5623	
Line No / Item		te Quantity Units	(1) MASCI GENERAL (2) P & S PAVING, INC.		(3) PREFERRED MATERIALS INC.			
() indicates item	າ is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	Contract G	rand Totals:		\$1,897,287.80		\$2,055,615.00		2,369,000.00



0030 0999 25

NOT BID 43734315201

INITIAL CONTINGENCY AMOUNT, DO

Florida Department of Transportation

07/25/2018

Page 3 of 4

Tabulation of Bids

Letting:	CT180725 J	uly 25, 2018	Cal	I Order: 012		Contract:	T5623	
Line No / Iter		Quantity Units	(4) COMMUNICOF					
-	m is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTI	ON: 0001	Roadway						
0005 0999 2 LUMP SUM CON BIDDING 432399	ITRACT, ALTERNATI	(1.000) IVE LS	2,185,154.33000	2,185,154.33				
0010 0999 2 LUMP SUM CON BIDDING 436187	ITRACT, ALTERNATI	(1.000) IVE LS	667,771.64000	667,771.64				
0015 0999 2 LUMP SUM CON BIDDING 437343	ITRACT, ALTERNATI	(1.000) IVE LS	214,920.23000	214,920.23				
0020 0999 25 INITIAL CONTIN NOT BID 432399	GENCY AMOUNT, D	(1.000) O LS	30,000.00000	30,000.00				
0025 0999 25 INITIAL CONTIN NOT BID 436187	GENCY AMOUNT, D	(1.000) O LS	10,000.00000	10,000.00				

0001 Roadway Section Totals:

(1.000)

LS

\$3,117,846.20

10,000.00

10,000.00000

Contract Grand Totals:	\$3,117,846.20	



Florida Department of Transportation

07/25/2018

Tabulation of Bids

Page 4 of 4

Letting:

CT180725

July 25, 2018

Call Order: 012

Contract:

T5623

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office