



Vendor Ranking

**Letting:** CT180328 March 28, 2018 10:30 AM **Call Order:** 014 **Contract:** T6425  
**District:** District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D617037B  
**Contract Time:** 320 AVAILABLE DAYS **Project(s):** 42597925201 (\*)  
**Contract Desc:** SR 25 (US 27) (OKEECHOBEE RD) 42597925202  
42597925203  
42597925601  
42597925602

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	H & J ASPHALT, INC.	Responsive	Winning bid	\$2,976,483.61	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	\$3,255,231.89	109.37%
3	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	\$3,264,071.13	109.66%
4	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	\$3,561,249.81	119.65%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	\$3,577,885.35	120.21%
6	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	\$3,601,561.66	121.00%
7	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	\$3,694,372.16	124.12%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	\$4,099,324.88	137.72%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

District: District 6

Counties: MIAMI-DADE

Fed Aid No: D617037B

Contract Time: 320 AVAILABLE DAYS

Project(s): 42597925201 (\*)

Contract Descr: SR 25 (US 27) (OKEECHOBEE RD)

The improvements under this contract consist of resurfacing along SR 25 (US 27) (Okeechobee Rd.).

42597925202  
42597925203  
42597925601  
42597925602

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0005 0101 1 MOBILIZATION 42597925201		(1.000) LS	286,856.13660	286,856.14	240,000.00000	240,000.00	361,229.96000	361,229.96
0010 0102 1 MAINTENANCE OF TRAFFIC 42597925201		(320.000) DA (LS)	126,992.12060	126,992.12	450,100.00000	450,100.00	111,283.86000	111,283.86
0015 0102 14 TRAFFIC CONTROL OFFICER		292.000 HR	57.00000	16,644.00	67.00000	19,564.00	66.36000	19,377.12
0020 0102 60 WORK ZONE SIGN		19,900.000 ED	0.23940	4,764.06	0.21000	4,179.00	0.25000	4,975.00
0025 0102 71 14 TEMPORARY BARRIER, F&I, TYPE K		759.000 LF	28.50000	21,631.50	34.00000	25,806.00	34.99000	26,557.41
0030 0102 71 24 TEMPORARY BARRIER, RELOCATE, TYPE K		332.000 LF	17.10000	5,677.20	16.00000	5,312.00	8.45000	2,805.40
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		85,280.000 ED	0.15960	13,610.69	0.14000	11,939.20	0.17000	14,497.60



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'		12,320.000 ED	0.23940	2,949.41	0.21000	2,587.20	0.25000	3,080.00
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		20.000 LF	7.98000	159.60	7.00000	140.00	8.45000	169.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		1,400.000 ED	5.70000	7,980.00	5.00000	7,000.00	6.03000	8,442.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER		228.000 EA	3.19200	727.78	2.80000	638.40	3.62000	825.36
0060 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		7.000 LO	1,068.18000	7,477.26	2,840.00000	19,880.00	2,054.13000	14,378.91
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,102.000 ED	11.40000	12,562.80	10.00000	11,020.00	12.06000	13,290.12
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		960.000 ED	8.55000	8,208.00	6.79000	6,518.40	14.48000	13,900.80
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		960.000 ED	8.55000	8,208.00	6.79000	6,518.40	10.86000	10,425.60



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0080 0104 11 FLOATING TURBIDITY BARRIER		300.000 LF	45.60000	13,680.00	10.00000	3,000.00	11.68000	3,504.00
0085 0104 18 INLET PROTECTION SYSTEM		43.000 EA	148.20000	6,372.60	150.00000	6,450.00	137.20000	5,899.60
0090 0107 1 LITTER REMOVAL		76.150 AC	39.90000	3,038.39	56.00000	4,264.40	49.71000	3,785.42
0095 0107 2 MOWING		17.830 AC	135.66000	2,418.82	100.00000	1,783.00	58.56000	1,044.12
0100 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42597925202		(1.000) LS	6,840.00000	6,840.00	10,700.00000	10,700.00	4,343.37000	4,343.37
0105 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925201		(1.000) LS	6,840.00000	6,840.00	5,500.00000	5,500.00	11,280.70000	11,280.70
0110 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925202		(1.000) LS	6,840.00000	6,840.00	12,000.00000	12,000.00	11,280.70000	11,280.70
0115 0108 3 MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING 42597925202		(1.000) LS	18,240.00000	18,240.00	4,000.00000	4,000.00	4,343.37000	4,343.37



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0120 0110 1 1 CLEARING & GRUBBING 42597925201		(0.380) AC (LS)	12,540.00000	12,540.00	75,600.00000	75,600.00	18,034.79000	18,034.79
0125 0110 1 1 CLEARING & GRUBBING 42597925202		(0.200) AC (LS)	11,400.00000	11,400.00	25,200.00000	25,200.00	4,417.28000	4,417.28
0130 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN		0.340 AC	17,100.00000	5,814.00	65,442.00000	22,250.28	12,064.91000	4,102.07
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE		1,639.000 SY	24.74940	40,564.27	28.00000	45,892.00	9.75000	15,980.25
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42597925202		(1.000) LS	3,420.00000	3,420.00	5,000.00000	5,000.00	5,429.22000	5,429.22
0145 0120 1 REGULAR EXCAVATION		641.000 CY	25.08000	16,076.28	29.00000	18,589.00	19.76000	12,666.16
0150 0120 6 EMBANKMENT		44.000 CY	38.76000	1,705.44	30.00000	1,320.00	60.61000	2,666.84
0155 0160 4 TYPE B STABILIZATION		1,464.000 SY	20.52000	30,041.28	5.90000	8,637.60	17.78000	26,029.92
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"		1,236.000 SY	12.22080	15,104.91	7.00000	8,652.00	6.34000	7,836.24



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0165 0285710 OPTIONAL BASE, BASE GROUP 10		996.000 SY	36.48000	36,334.08	28.80000	28,684.80	25.30000	25,198.80
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH		53,657.000 SY	3.42000	183,506.94	2.50000	134,142.50	2.68000	143,800.76
0175 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		69.400 TN	228.00000	15,823.20	250.00000	17,350.00	219.58000	15,238.85
0180 0337 7 85 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22		4,408.500 TN	100.32000	442,260.72	130.00000	573,105.00	171.32000	755,264.22
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		44.000 TN	285.00000	12,540.00	350.00000	15,400.00	159.39000	7,013.16
0190 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL		1.400 CY	4,560.00000	6,384.00	5,493.00000	7,690.20	3,602.91000	5,044.07
0195 0425 5 MANHOLE, ADJUST		14.000 EA	798.00000	11,172.00	550.00000	7,700.00	482.60000	6,756.40
0200 0430175124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD		132.000 LF	92.34000	12,188.88	147.00000	19,404.00	96.96000	12,798.72
0205 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD		4.000 EA	3,192.00000	12,768.00	2,150.00000	8,600.00	671.04000	2,684.16



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0210 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM		10.000 LF	120.27000	1,202.70	56.00000	560.00	49.47000	494.70
0215 0515 4 2 BULLET RAIL, DOUBLE RAIL		35.000 LF	206.79600	7,237.86	128.00000	4,480.00	144.78000	5,067.30
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		1,611.000 LF	31.92000	51,423.12	58.30000	93,921.30	21.81000	35,135.91
0225 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE		197.000 LF	85.50000	16,843.50	74.50000	14,676.50	79.40000	15,641.80
0230 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH		63.000 SY	131.10000	8,259.30	637.00000	40,131.00	522.37000	32,909.31
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		517.000 SY	74.10000	38,309.70	75.30000	38,930.10	40.83000	21,109.11
0240 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		822.000 SY	85.50000	70,281.00	100.50000	82,611.00	50.67000	41,650.74
0245 0527 2 DETECTABLE WARNINGS		463.000 SF	28.50000	13,195.50	33.50000	15,510.50	30.51000	14,126.13
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		1,345.000 LF	30.55200	41,092.44	24.50000	32,952.50	23.53000	31,647.85



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0255 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3		5.000 EA	3,065.46000	15,327.30	3,380.00000	16,900.00	3,016.23000	15,081.15
0260 0536 73 GUARDRAIL REMOVAL		1,293.000 LF	6.55500	8,475.62	3.40000	4,396.20	4.83000	6,245.19
0265 0536 85 25 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II		2.000 EA	1,283.64000	2,567.28	875.00000	1,750.00	1,116.01000	2,232.02
0270 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		2.000 EA	1,786.38000	3,572.76	960.00000	1,920.00	1,809.74000	3,619.48
0275 0570 1 2 PERFORMANCE TURF, SOD		1,236.000 SY	5.13000	6,340.68	5.12000	6,328.32	4.34000	5,364.24
0280 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		660.000 LF	6.27000	4,138.20	8.35000	5,511.00	21.72000	14,335.20
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		5.000 EA	689.70000	3,448.50	799.73000	3,998.65	591.18000	2,955.90
0290 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL		14.000 EA	1,544.70000	21,625.80	1,240.37000	17,365.18	1,713.22000	23,985.08





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0295 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS		14.000 EA	1,658.70000	23,221.80	1,467.36000	20,543.04	2,002.78000	28,038.92
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		1.790 GM	798.00000	1,428.42	700.00000	1,253.00	1,025.52000	1,835.68
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE		1.046 GM	399.00000	417.35	350.00000	366.10	377.87000	395.25
0310 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		1.850 GM	798.00000	1,476.30	700.00000	1,295.00	1,025.52000	1,897.21
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925201		(1.000) LS	36,800.00000	36,800.00	36,800.00000	36,800.00	36,800.00000	36,800.00
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925202		(1.000) LS	11,550.00000	11,550.00	11,550.00000	11,550.00	11,550.00000	11,550.00
<b>0001 Roadway Section Totals:</b>				<b>\$1,846,597.50</b>		<b>\$2,335,866.77</b>		<b>\$2,073,799.50</b>

<b>SECTION: 0002 Signing</b>								
0325 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		16.000 AS	484.50000	7,752.00	325.00000	5,200.00	361.95000	5,791.20



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0330 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		1.000 AS	1,482.00000	1,482.00	1,250.00000	1,250.00	1,206.49000	1,206.49
0335 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		3.000 AS	2,052.00000	6,156.00	1,450.00000	4,350.00	1,749.41000	5,248.23
0340 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF		7.000 AS	684.00000	4,788.00	1,280.00000	8,960.00	1,206.49000	8,445.43
0345 0700 1 50 SINGLE POST SIGN, RELOCATE		1.000 AS	456.00000	456.00	320.00000	320.00	271.46000	271.46
0350 0700 1 60 SINGLE POST SIGN, REMOVE		21.000 AS	114.00000	2,394.00	25.00000	525.00	24.13000	506.73
0355 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF		2.000 AS	3,990.00000	7,980.00	3,100.00000	6,200.00	3,619.48000	7,238.96
0360 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		5.000 EA	3,743.76000	18,718.80	5,500.00000	27,500.00	4,319.24000	21,596.20
0365 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		1.000 EA	6,979.08000	6,979.08	8,056.00000	8,056.00	6,008.33000	6,008.33
0370 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING		3.000 EA	1,289.91000	3,869.73	723.00000	2,169.00	675.64000	2,026.92



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0375 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING		1.000 EA	1,692.90000	1,692.90	834.00000	834.00	1,128.07000	1,128.07
0380 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT		1.000 EA	106,020.00000	106,020.00	105,600.00000	105,600.00	99,059.06000	99,059.06
0385 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE		114.000 SF	2.62200	298.91	2.30000	262.20	2.41000	274.74
0390 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925201		(1.000) LS	21,147.20520	21,147.21	18,550.18000	18,550.18	20,604.13000	20,604.13
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925202		(1.000) LS	1,539.20520	1,539.21	1,350.18000	1,350.18	1,675.22000	1,675.22
0400 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS		0.146 GM	9,576.00000	1,398.10	8,400.00000	1,226.40	8,156.23000	1,190.81
0405 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT		3,279.000 LF	1.59600	5,233.28	1.40000	4,590.60	1.59000	5,213.61
0410 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		997.000 LF	2.62200	2,614.13	2.30000	2,293.10	2.53000	2,522.41



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		542.000 LF	3.42000	1,853.64	3.00000	1,626.00	3.44000	1,864.48
0420 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.239 GM	1,539.00000	367.82	1,350.00000	322.65	1,085.61000	259.46
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		26.000 EA	108.30000	2,815.80	95.00000	2,470.00	90.49000	2,352.74
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		71.000 EA	62.70000	4,451.70	55.00000	3,905.00	60.32000	4,282.72
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		2,368.000 LF	2.85000	6,748.80	2.50000	5,920.00	2.53000	5,991.04
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		1,564.000 LF	18.81000	29,418.84	16.50000	25,806.00	20.51000	32,077.64
0445 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		3.000 EA	3,420.00000	10,260.00	3,000.00000	9,000.00	4,041.75000	12,125.25
0450 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		3.511 GM	3,534.00000	12,407.87	3,100.00000	10,884.10	3,799.37000	13,339.59



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0455 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"		0.809 GM	4,674.00000	3,781.27	4,100.00000	3,316.90	5,010.89000	4,053.81
0460 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		3.234 GM	1,425.00000	4,608.45	1,250.00000	4,042.50	945.92000	3,059.11
0465 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP		0.106 GM	4,560.00000	483.36	4,000.00000	424.00	2,560.94000	271.46
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		3.325 GM	3,534.00000	11,750.55	3,100.00000	10,307.50	3,794.74000	12,617.51
0475 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"		0.048 GM	4,674.00000	224.35	4,100.00000	196.80	4,222.71000	202.69
0480 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.132 GM	25,080.00000	3,310.56	22,000.00000	2,904.00	27,625.91000	3,646.62
0485 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.129 GM	25,080.00000	3,235.32	22,000.00000	2,838.00	26,093.88000	3,366.11
<b>0002 Signing Section Totals:</b>				<b>\$296,237.68</b>		<b>\$283,200.11</b>		<b>\$289,518.23</b>



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		140.000 LF	6.84000	957.60	8.35000	1,169.00	21.72000	3,040.80
0495 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		260.000 LF	17.10000	4,446.00	16.47000	4,282.20	24.13000	6,273.80
0500 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		17.000 EA	689.70000	11,724.90	1,027.28000	17,463.76	591.18000	10,050.06
0505 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		1,200.000 LF	1.93800	2,325.60	1.39000	1,668.00	2.39000	2,868.00
0510 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT		5.000 EA	5,872.14000	29,360.70	7,386.44000	36,932.20	6,840.81000	34,204.05
0515 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	1,812.60000	1,812.60	535.53000	535.53	84.45000	84.45
0520 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE		2.000 EA	2,241.24000	4,482.48	2,065.23000	4,130.46	2,388.86000	4,777.72
0525 0715 5 51 LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS		1.000 EA	171.00000	171.00	267.77000	267.77	180.97000	180.97



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0530 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		10.000 EA	1,474.59000	14,745.90	1,033.94000	10,339.40	1,447.79000	14,477.90
0535 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL		10.000 EA	1,368.00000	13,680.00	1,025.55000	10,255.50	1,471.92000	14,719.20
0540 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'		1.000 EA	6,633.09000	6,633.09	7,891.99000	7,891.99	12,752.63000	12,752.63
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925203		(1.000) LS	1,650.00000	1,650.00	1,650.00000	1,650.00	1,650.00000	1,650.00
<b>0003 Lighting Section Totals:</b>				<b>\$91,989.87</b>		<b>\$96,585.81</b>		<b>\$105,079.58</b>

<b>SECTION: 0004 Signalization</b>								
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		3,178.000 LF	19.95000	63,401.10	17.75000	56,409.50	24.13000	76,685.14
0555 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		2.000 PI	6,354.36000	12,708.72	8,568.54000	17,137.08	19,183.23000	38,366.46
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		64.000 EA	689.70000	44,140.80	773.31000	49,491.84	591.18000	37,835.52



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0565 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		2.000 AS	4,132.50000	8,265.00	1,794.04000	3,588.08	3,221.34000	6,442.68
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		1.000 AS	2,376.90000	2,376.90	1,794.04000	1,794.04	1,785.61000	1,785.61
0575 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		2.000 AS	2,376.90000	4,753.80	133.88000	267.76	916.94000	1,833.88
0580 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		1,387.000 LF	6.27000	8,696.49	5.97000	8,280.39	7.24000	10,041.88
0585 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		700.000 LF	0.68400	478.80	0.47000	329.00	1.21000	847.00
0590 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	1,649.58000	1,649.58	596.23000	596.23	301.62000	301.62
0595 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		1.000 EA	609.90000	609.90	66.95000	66.95	301.62000	301.62
0600 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	1,430.13000	2,860.26	1,926.14000	3,852.28	1,749.42000	3,498.84





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0605 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,966.50000	1,966.50	401.65000	401.65	916.93000	916.93
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		9.000 EA	1,425.57000	12,830.13	6,837.59000	61,538.31	1,628.76000	14,658.84
0615 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE		4.000 EA	342.00000	1,368.00	267.77000	1,071.08	337.82000	1,351.28
0620 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'		2.000 EA	54,720.00000	109,440.00	27,934.86000	55,869.72	35,470.88000	70,941.76
0625 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'		2.000 EA	60,420.00000	120,840.00	46,211.35000	92,422.70	120,649.25000	241,298.50
0630 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT		4.000 EA	2,216.73000	8,866.92	2,538.42000	10,153.68	2,859.39000	11,437.56
0635 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		11.000 AS	1,140.00000	12,540.00	825.65000	9,082.15	1,351.27000	14,863.97
0640 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		1.000 AS	1,368.00000	1,368.00	1,041.86000	1,041.86	1,544.31000	1,544.31



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0645 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		10.000 AS	969.00000	9,690.00	597.12000	5,971.20	748.03000	7,480.30
0650 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		2.000 AS	1,253.43000	2,506.86	1,041.44000	2,082.88	1,459.86000	2,919.72
0655 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		11.000 EA	6,865.08000	75,515.88	3,069.59000	33,765.49	5,549.87000	61,048.57
0660 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		11.000 EA	5,139.12000	56,530.32	1,661.99000	18,281.89	4,765.65000	52,422.15
0665 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		13.000 EA	342.00000	4,446.00	232.96000	3,028.48	265.43000	3,450.59
0670 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170		2.000 AS	33,060.00000	66,120.00	27,133.77000	54,267.54	29,921.02000	59,842.04
0675 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY		1.000 AS	2,280.00000	2,280.00	796.16000	796.16	2,992.10000	2,992.10
0680 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		3.000 AS	570.00000	1,710.00	803.30000	2,409.90	2,654.28000	7,962.84



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0685 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	535.80000	2,143.20	564.10000	2,256.40	820.42000	3,281.68
0690 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	3,365.85000	13,463.40	3,491.24000	13,964.96	2,750.80000	11,003.20
<b>0004 Signalization Section Totals:</b>				<b>\$653,566.56</b>		<b>\$510,219.20</b>		<b>\$747,356.59</b>
<b>SECTION: 0005 Landscape / Peripheral</b>								
0695 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42597925202		(1.000) LS	75,000.00000	75,000.00	20,000.00000	20,000.00	24,129.85000	24,129.85
<b>0005 Landscape / Peripheral Section Totals:</b>				<b>\$75,000.00</b>		<b>\$20,000.00</b>		<b>\$24,129.85</b>
<b>SECTION: 0006 Utilities</b>								
0700 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925601		(1.000) LS	400.00000	400.00	400.00000	400.00	400.00000	400.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925602		(1.000) LS	380.00000	380.00	380.00000	380.00	380.00000	380.00
0710 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY		6.000 EA	912.00000	5,472.00	650.00000	3,900.00	3,117.01000	18,702.06



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) ROADWAY CONSTRUCTION, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0006 Utilities</b>								
0715 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY		12.000 EA	570.00000	6,840.00	390.00000	4,680.00	392.11000	4,705.32
<b>0006 Utilities Section Totals:</b>				<b>\$13,092.00</b>		<b>\$9,360.00</b>		<b>\$24,187.38</b>
<b>Contract Grand Totals:</b>				<b>\$2,976,483.61</b>		<b>\$3,255,231.89</b>		<b>3,264,071.13</b>



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0005 0101 1 MOBILIZATION 42597925201		(1.000) LS	350,000.00000	350,000.00	200,000.00000	200,000.00	435,000.00000	435,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42597925201		(320.000) DA (LS)	174,759.00000	174,759.00	265,000.00000	265,000.00	215,000.00000	215,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER		292.000 HR	55.00000	16,060.00	66.00000	19,272.00	60.00000	17,520.00
0020 0102 60 WORK ZONE SIGN		19,900.000 ED	0.30000	5,970.00	0.01000	199.00	0.35000	6,965.00
0025 0102 71 14 TEMPORARY BARRIER, F&I, TYPE K		759.000 LF	40.00000	30,360.00	27.60000	20,948.40	31.00000	23,529.00
0030 0102 71 24 TEMPORARY BARRIER, RELOCATE, TYPE K		332.000 LF	15.00000	4,980.00	8.40000	2,788.80	9.50000	3,154.00
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		85,280.000 ED	0.14000	11,939.20	0.01000	852.80	0.15000	12,792.00
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'		12,320.000 ED	0.29000	3,572.80	0.01000	123.20	0.35000	4,312.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		20.000 LF	12.00000	240.00	0.01000	0.20	16.00000	320.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		1,400.000 ED	6.43000	9,002.00	0.01000	14.00	7.50000	10,500.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER		228.000 EA	3.00000	684.00	2.80000	638.40	4.00000	912.00
0060 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		7.000 LO	1,200.00000	8,400.00	1,080.00000	7,560.00	1,225.00000	8,575.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,102.000 ED	14.03000	15,461.06	0.01000	11.02	16.00000	17,632.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		960.000 ED	8.00000	7,680.00	17.40000	16,704.00	10.00000	9,600.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		960.000 ED	8.00000	7,680.00	17.40000	16,704.00	10.00000	9,600.00
0080 0104 11 FLOATING TURBIDITY BARRIER		300.000 LF	25.00000	7,500.00	9.30000	2,790.00	12.00000	3,600.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0085 0104 18 INLET PROTECTION SYSTEM		43.000 EA	110.00000	4,730.00	180.00000	7,740.00	105.00000	4,515.00
0090 0107 1 LITTER REMOVAL		76.150 AC	25.00000	1,903.75	0.01000	0.76	100.00000	7,615.00
0095 0107 2 MOWING		17.830 AC	45.00000	802.35	0.01000	0.18	100.00000	1,783.00
0100 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42597925202		(1.000) LS	6,500.00000	6,500.00	0.01000	0.01	36,000.00000	36,000.00
0105 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925201		(1.000) LS	7,500.00000	7,500.00	0.01000	0.01	36,000.00000	36,000.00
0110 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925202		(1.000) LS	9,500.00000	9,500.00	0.01000	0.01	36,000.00000	36,000.00
0115 0108 3 MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING 42597925202		(1.000) LS	1,200.00000	1,200.00	0.01000	0.01	36,000.00000	36,000.00
0120 0110 1 1 CLEARING & GRUBBING 42597925201		(0.380) AC (LS)	147,969.15000	147,969.15	9,000.00000	9,000.00	50,000.00000	50,000.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0125 0110 1 1 CLEARING & GRUBBING 42597925202		(0.200) AC (LS)	146,000.00000	146,000.00	7,622.40000	7,622.40	50,000.00000	50,000.00
0130 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN		0.340 AC	178,000.00000	60,520.00	18,000.00000	6,120.00	50,000.00000	17,000.00
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE		1,639.000 SY	25.00000	40,975.00	16.20000	26,551.80	13.00000	21,307.00
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42597925202		(1.000) LS	5,500.00000	5,500.00	554.76000	554.76	695.00000	695.00
0145 0120 1 REGULAR EXCAVATION		641.000 CY	35.00000	22,435.00	6.00000	3,846.00	16.00000	10,256.00
0150 0120 6 EMBANKMENT		44.000 CY	35.00000	1,540.00	12.62000	555.28	25.00000	1,100.00
0155 0160 4 TYPE B STABILIZATION		1,464.000 SY	25.00000	36,600.00	34.46000	50,449.44	3.00000	4,392.00
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"		1,236.000 SY	20.00000	24,720.00	15.06000	18,614.16	4.50000	5,562.00
0165 0285710 OPTIONAL BASE, BASE GROUP 10		996.000 SY	25.00000	24,900.00	44.32000	44,142.72	20.00000	19,920.00





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH		53,657.000 SY	2.50000	134,142.50	2.22000	119,118.54	2.50000	134,142.50
0175 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		69.400 TN	117.00000	8,119.80	182.00000	12,630.80	200.00000	13,880.00
0180 0337 7 85 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22		4,408.500 TN	159.00000	700,951.50	142.00000	626,007.00	156.00000	687,726.00
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		44.000 TN	300.00000	13,200.00	292.00000	12,848.00	320.00000	14,080.00
0190 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL		1.400 CY	5,000.00000	7,000.00	3,600.00000	5,040.00	4,000.00000	5,600.00
0195 0425 5 MANHOLE, ADJUST		14.000 EA	1,500.00000	21,000.00	570.00000	7,980.00	500.00000	7,000.00
0200 0430175124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD		132.000 LF	300.00000	39,600.00	217.98000	28,773.36	205.00000	27,060.00
0205 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD		4.000 EA	4,500.00000	18,000.00	2,850.91000	11,403.64	2,500.00000	10,000.00
0210 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM		10.000 LF	55.00000	550.00	71.94000	719.40	75.00000	750.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0215 0515 4 2 BULLET RAIL, DOUBLE RAIL		35.000 LF	95.00000	3,325.00	131.94000	4,617.90	173.00000	6,055.00
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		1,611.000 LF	60.00000	96,660.00	42.96000	69,208.56	26.00000	41,886.00
0225 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE		197.000 LF	60.00000	11,820.00	36.89000	7,267.33	33.00000	6,501.00
0230 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH		63.000 SY	60.00000	3,780.00	107.77000	6,789.51	250.00000	15,750.00
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		517.000 SY	60.00000	31,020.00	71.23000	36,825.91	30.00000	15,510.00
0240 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		822.000 SY	60.00000	49,320.00	82.16000	67,535.52	45.00000	36,990.00
0245 0527 2 DETECTABLE WARNINGS		463.000 SF	25.00000	11,575.00	31.50000	14,584.50	27.00000	12,501.00
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		1,345.000 LF	26.00000	34,970.00	30.00000	40,350.00	33.00000	44,385.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0255 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3		5.000 EA	4,000.00000	20,000.00	4,680.00000	23,400.00	4,585.00000	22,925.00
0260 0536 73 GUARDRAIL REMOVAL		1,293.000 LF	2.00000	2,586.00	2.40000	3,103.20	4.50000	5,818.50
0265 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II		2.000 EA	1,000.00000	2,000.00	1,140.00000	2,280.00	1,185.00000	2,370.00
0270 0536 85 27 GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL		2.000 EA	1,800.00000	3,600.00	216.00000	432.00	1,305.00000	2,610.00
0275 0570 1 2 PERFORMANCE TURF, SOD		1,236.000 SY	2.00000	2,472.00	7.20000	8,899.20	2.95000	3,646.20
0280 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		660.000 LF	5.50000	3,630.00	56.04000	36,986.40	7.50000	4,950.00
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		5.000 EA	615.00000	3,075.00	703.56000	3,517.80	825.00000	4,125.00
0290 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL		14.000 EA	1,400.00000	19,600.00	1,000.80000	14,011.20	1,845.00000	25,830.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0295 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS		14.000 EA	1,450.00000	20,300.00	2,700.60000	37,808.40	1,980.00000	27,720.00
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		1.790 GM	850.00000	1,521.50	840.00000	1,503.60	1,155.00000	2,067.45
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE		1.046 GM	300.00000	313.80	420.00000	439.32	430.00000	449.78
0310 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		1.850 GM	845.00000	1,563.25	840.00000	1,554.00	1,155.00000	2,136.75
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925201		(1.000) LS	36,800.00000	36,800.00	36,800.00000	36,800.00	36,800.00000	36,800.00
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925202		(1.000) LS	11,550.00000	11,550.00	11,550.00000	11,550.00	11,550.00000	11,550.00
<b>0001 Roadway Section Totals:</b>				<b>\$2,511,628.66</b>		<b>\$1,982,788.45</b>		<b>\$2,349,971.18</b>

<b>SECTION: 0002 Signing</b>								
0325 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		16.000 AS	350.00000	5,600.00	390.00000	6,240.00	410.00000	6,560.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0330 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		1.000 AS	1,000.00000	1,000.00	1,500.00000	1,500.00	1,360.00000	1,360.00
0335 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		3.000 AS	1,500.00000	4,500.00	1,740.00000	5,220.00	1,970.00000	5,910.00
0340 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF		7.000 AS	800.00000	5,600.00	1,380.00000	9,660.00	1,360.00000	9,520.00
0345 0700 1 50 SINGLE POST SIGN, RELOCATE		1.000 AS	280.00000	280.00	342.00000	342.00	305.00000	305.00
0350 0700 1 60 SINGLE POST SIGN, REMOVE		21.000 AS	35.00000	735.00	24.00000	504.00	27.00000	567.00
0355 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF		2.000 AS	3,100.00000	6,200.00	3,300.00000	6,600.00	4,080.00000	8,160.00
0360 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		5.000 EA	2,350.00000	11,750.00	3,307.44000	16,537.20	4,465.00000	22,325.00
0365 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		1.000 EA	4,850.00000	4,850.00	4,596.36000	4,596.36	8,325.00000	8,325.00
0370 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING		3.000 EA	1,330.00000	3,990.00	2,791.20000	8,373.60	1,540.00000	4,620.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0375 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING		1.000 EA	1,550.00000	1,550.00	5,207.88000	5,207.88	2,020.00000	2,020.00
0380 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT		1.000 EA	72,500.00000	72,500.00	117,129.00000	117,129.00	120,000.00000	120,000.00
0385 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE		114.000 SF	1.95000	222.30	2.76000	314.64	2.70000	307.80
0390 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925201		(1.000) LS	15,000.00000	15,000.00	22,260.22000	22,260.22	23,230.00000	23,230.00
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925202		(1.000) LS	1,300.00000	1,300.00	1,620.22000	1,620.22	1,890.00000	1,890.00
0400 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS		0.146 GM	6,500.00000	949.00	10,080.00000	1,471.68	9,850.00000	1,438.10
0405 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT		3,279.000 LF	1.25000	4,098.75	1.68000	5,508.72	1.80000	5,902.20
0410 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		997.000 LF	2.00000	1,994.00	2.76000	2,751.72	2.85000	2,841.45



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		542.000 LF	2.75000	1,490.50	3.60000	1,951.20	3.90000	2,113.80
0420 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.239 GM	900.00000	215.10	1,620.00000	387.18	1,275.00000	304.73
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		26.000 EA	72.50000	1,885.00	114.00000	2,964.00	100.00000	2,600.00
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		71.000 EA	50.00000	3,550.00	66.00000	4,686.00	68.00000	4,828.00
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		2,368.000 LF	2.00000	4,736.00	3.00000	7,104.00	2.85000	6,748.80
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		1,564.000 LF	16.00000	25,024.00	19.80000	30,967.20	23.00000	35,972.00
0445 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		3.000 EA	3,200.00000	9,600.00	3,600.00000	10,800.00	4,555.00000	13,665.00
0450 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		3.511 GM	3,050.00000	10,708.55	3,720.00000	13,060.92	4,285.00000	15,044.64



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0455 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"		0.809 GM	4,000.00000	3,236.00	4,920.00000	3,980.28	5,720.00000	4,627.48
0460 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		3.234 GM	750.00000	2,425.50	1,500.00000	4,851.00	1,065.00000	3,444.21
0465 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP		0.106 GM	2,000.00000	212.00	4,800.00000	508.80	3,175.00000	336.55
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		3.325 GM	3,050.00000	10,141.25	3,720.00000	12,369.00	4,290.00000	14,264.25
0475 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"		0.048 GM	3,400.00000	163.20	4,920.00000	236.16	5,950.00000	285.60
0480 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.132 GM	22,000.00000	2,904.00	26,400.00000	3,484.80	31,145.00000	4,111.14
0485 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.129 GM	20,500.00000	2,644.50	26,400.00000	3,405.60	31,870.00000	4,111.23
<b>0002 Signing Section Totals:</b>				<b>\$221,054.65</b>		<b>\$316,593.38</b>		<b>\$337,738.98</b>





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		140.000 LF	6.00000	840.00	55.92000	7,828.80	8.15000	1,141.00
0495 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		260.000 LF	14.00000	3,640.00	32.88000	8,548.80	20.40000	5,304.00
0500 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		17.000 EA	600.00000	10,200.00	1,417.80000	24,102.60	823.00000	13,991.00
0505 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		1,200.000 LF	1.50000	1,800.00	3.48000	4,176.00	2.30000	2,760.00
0510 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT		5.000 EA	5,300.00000	26,500.00	8,227.32000	41,136.60	7,005.00000	35,025.00
0515 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	1,500.00000	1,500.00	944.88000	944.88	2,165.00000	2,165.00
0520 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE		2.000 EA	2,000.00000	4,000.00	2,777.76000	5,555.52	2,675.00000	5,350.00
0525 0715 5 51 LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS		1.000 EA	140.00000	140.00	315.00000	315.00	205.00000	205.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0530 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		10.000 EA	1,300.00000	13,000.00	1,705.68000	17,056.80	1,760.00000	17,600.00
0535 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL		10.000 EA	1,200.00000	12,000.00	1,474.44000	14,744.40	1,630.00000	16,300.00
0540 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'		1.000 EA	6,000.00000	6,000.00	8,561.16000	8,561.16	7,915.00000	7,915.00
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925203		(1.000) LS	1,650.00000	1,650.00	1,650.00000	1,650.00	1,650.00000	1,650.00
<b>0003 Lighting Section Totals:</b>				<b>\$81,270.00</b>		<b>\$134,620.56</b>		<b>\$109,406.00</b>

<b>SECTION: 0004 Signalization</b>								
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		3,178.000 LF	16.00000	50,848.00	33.36000	106,018.08	23.00000	73,094.00
0555 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		2.000 PI	5,600.00000	11,200.00	7,965.12000	15,930.24	7,580.00000	15,160.00
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		64.000 EA	615.00000	39,360.00	703.56000	45,027.84	820.00000	52,480.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0565 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		2.000 AS	3,500.00000	7,000.00	2,923.92000	5,847.84	4,930.00000	9,860.00
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		1.000 AS	2,000.00000	2,000.00	2,553.00000	2,553.00	2,835.00000	2,835.00
0575 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		2.000 AS	2,000.00000	4,000.00	416.04000	832.08	2,835.00000	5,670.00
0580 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		1,387.000 LF	5.50000	7,628.50	6.36000	8,821.32	7.50000	10,402.50
0585 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		700.000 LF	0.50000	350.00	0.36000	252.00	0.80000	560.00
0590 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	1,450.00000	1,450.00	2,296.44000	2,296.44	1,970.00000	1,970.00
0595 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		1.000 EA	500.00000	500.00	277.44000	277.44	725.00000	725.00
0600 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	1,200.00000	2,400.00	4,245.36000	8,490.72	1,705.00000	3,410.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0605 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	1,690.00000	1,690.00	416.04000	416.04	2,345.00000	2,345.00
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		9.000 EA	1,200.00000	10,800.00	2,136.96000	19,232.64	1,700.00000	15,300.00
0615 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE		4.000 EA	100.00000	400.00	277.44000	1,109.76	136.00000	544.00
0620 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'		2.000 EA	135,000.00000	270,000.00	46,328.52000	92,657.04	63,900.00000	127,800.00
0625 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'		2.000 EA	50,000.00000	100,000.00	288,428.28000	576,856.56	70,200.00000	140,400.00
0630 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT		4.000 EA	2,000.00000	8,000.00	2,496.12000	9,984.48	2,645.00000	10,580.00
0635 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		11.000 AS	990.00000	10,890.00	1,079.76000	11,877.36	1,360.00000	14,960.00
0640 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		1.000 AS	1,100.00000	1,100.00	1,436.64000	1,436.64	1,630.00000	1,630.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0645 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		10.000 AS	800.00000	8,000.00	676.56000	6,765.60	1,155.00000	11,550.00
0650 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		2.000 AS	1,050.00000	2,100.00	1,353.12000	2,706.24	1,495.00000	2,990.00
0655 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		11.000 EA	6,000.00000	66,000.00	6,769.08000	74,459.88	8,190.00000	90,090.00
0660 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		11.000 EA	4,200.00000	46,200.00	2,132.16000	23,453.76	6,130.00000	67,430.00
0665 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		13.000 EA	300.00000	3,900.00	202.92000	2,637.96	410.00000	5,330.00
0670 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170		2.000 AS	28,000.00000	56,000.00	35,550.72000	71,101.44	38,485.00000	76,970.00
0675 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY		1.000 AS	2,000.00000	2,000.00	2,959.80000	2,959.80	2,720.00000	2,720.00
0680 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		3.000 AS	500.00000	1,500.00	554.76000	1,664.28	680.00000	2,040.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0685 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	500.00000	2,000.00	783.72000	3,134.88	640.00000	2,560.00
0690 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	3,000.00000	12,000.00	2,870.40000	11,481.60	4,015.00000	16,060.00
<b>0004 Signalization Section Totals:</b>				<b>\$729,316.50</b>		<b>\$1,110,282.96</b>		<b>\$767,465.50</b>
<b>SECTION: 0005 Landscape / Peripheral</b>								
0695 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42597925202		(1.000) LS	10,000.00000	10,000.00	24,000.00000	24,000.00	27,200.00000	27,200.00
<b>0005 Landscape / Peripheral Section Totals:</b>				<b>\$10,000.00</b>		<b>\$24,000.00</b>		<b>\$27,200.00</b>
<b>SECTION: 0006 Utilities</b>								
0700 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925601		(1.000) LS	400.00000	400.00	400.00000	400.00	400.00000	400.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925602		(1.000) LS	380.00000	380.00	380.00000	380.00	380.00000	380.00
0710 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY		6.000 EA	400.00000	2,400.00	570.00000	3,420.00	500.00000	3,000.00



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) GENERAL ASPHALT CO., INC.		(6) HORIZON CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0006 Utilities</b>								
0715 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY		12.000 EA	400.00000	4,800.00	450.00000	5,400.00	500.00000	6,000.00
<b>0006 Utilities Section Totals:</b>				<b>\$7,980.00</b>		<b>\$9,600.00</b>		<b>\$9,780.00</b>
<b>Contract Grand Totals:</b>				<b>\$3,561,249.81</b>		<b>\$3,577,885.35</b>		<b>3,601,561.66</b>



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0005 0101 1 MOBILIZATION 42597925201		(1.000) LS	576,000.00000	576,000.00	354,422.06000	354,422.06		
0010 0102 1 MAINTENANCE OF TRAFFIC 42597925201		(320.000) DA (LS)	207,000.00000	207,000.00	294,096.34000	294,096.34		
0015 0102 14 TRAFFIC CONTROL OFFICER		292.000 HR	65.90000	19,242.80	58.25000	17,009.00		
0020 0102 60 WORK ZONE SIGN		19,900.000 ED	0.30000	5,970.00	0.29000	5,771.00		
0025 0102 71 14 TEMPORARY BARRIER, F&I, TYPE K		759.000 LF	19.30000	14,648.70	25.76000	19,551.84		
0030 0102 71 24 TEMPORARY BARRIER, RELOCATE, TYPE K		332.000 LF	8.00000	2,656.00	7.84000	2,602.88		
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		85,280.000 ED	0.10000	8,528.00	0.13000	11,086.40		
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'		12,320.000 ED	0.30000	3,696.00	0.28000	3,449.60		





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		20.000 LF	13.60000	272.00	13.44000	268.80		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		1,400.000 ED	6.30000	8,820.00	6.16000	8,624.00		
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER		228.000 EA	3.20000	729.60	3.36000	766.08		
0060 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION		7.000 LO	2,400.00000	16,800.00	1,008.11000	7,056.77		
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		1,102.000 ED	13.60000	14,987.20	13.44000	14,810.88		
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION		960.000 ED	7.70000	7,392.00	16.24000	15,590.40		
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION		960.000 ED	7.70000	7,392.00	16.24000	15,590.40		
0080 0104 11 FLOATING TURBIDITY BARRIER		300.000 LF	3.00000	900.00	16.80000	5,040.00		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0085 0104 18 INLET PROTECTION SYSTEM		43.000 EA	96.60000	4,153.80	89.61000	3,853.23		
0090 0107 1 LITTER REMOVAL		76.150 AC	133.00000	10,127.95	84.01000	6,397.36		
0095 0107 2 MOWING		17.830 AC	343.00000	6,115.69	84.01000	1,497.90		
0100 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 42597925202		(1.000) LS	5,680.00000	5,680.00	5,600.60000	5,600.60		
0105 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925201		(1.000) LS	8,410.00000	8,410.00	5,600.60000	5,600.60		
0110 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 42597925202		(1.000) LS	8,410.00000	8,410.00	5,600.60000	5,600.60		
0115 0108 3 MONITOR EXISTING STRUCTURES- GROUNDWATER MONITORING 42597925202		(1.000) LS	3,980.00000	3,980.00	5,600.60000	5,600.60		
0120 0110 1 1 CLEARING & GRUBBING 42597925201		(0.380) AC (LS)	5,000.00000	5,000.00	141,916.24000	141,916.24		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0125 0110 1 1 CLEARING & GRUBBING 42597925202		(0.200) AC (LS)	7,500.00000	7,500.00	135,820.63000	135,820.63		
0130 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN		0.340 AC	40,900.00000	13,906.00	16,801.79000	5,712.61		
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE		1,639.000 SY	47.70000	78,180.30	26.73000	43,810.47		
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42597925202		(1.000) LS	568.00000	568.00	517.83000	517.83		
0145 0120 1 REGULAR EXCAVATION		641.000 CY	32.40000	20,768.40	16.16000	10,358.56		
0150 0120 6 EMBANKMENT		44.000 CY	9.30000	409.20	33.60000	1,478.40		
0155 0160 4 TYPE B STABILIZATION		1,464.000 SY	20.00000	29,280.00	1.97000	2,884.08		
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"		1,236.000 SY	3.10000	3,831.60	6.72000	8,305.92		
0165 0285710 OPTIONAL BASE, BASE GROUP 10		996.000 SY	25.70000	25,597.20	32.80000	32,668.80		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH		53,657.000 SY	6.10000	327,307.70	6.45000	346,087.65		
0175 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22		69.400 TN	185.00000	12,839.00	121.36000	8,422.38		
0180 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22		4,408.500 TN	168.00000	740,628.00	151.99000	670,047.92		
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT		44.000 TN	329.00000	14,476.00	224.02000	9,856.88		
0190 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL		1.400 CY	3,410.00000	4,774.00	3,344.98000	4,682.97		
0195 0425 5 MANHOLE, ADJUST		14.000 EA	341.00000	4,774.00	531.88000	7,446.32		
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD		132.000 LF	227.00000	29,964.00	90.15000	11,899.80		
0205 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD		4.000 EA	2,050.00000	8,200.00	3,135.18000	12,540.72		
0210 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM		10.000 LF	63.40000	634.00	62.48000	624.80		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0215 0515 4 2 BULLET RAIL, DOUBLE RAIL		35.000 LF	145.00000	5,075.00	143.21000	5,012.35		
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		1,611.000 LF	32.60000	52,518.60	29.51000	47,540.61		
0225 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE		197.000 LF	56.90000	11,209.30	46.50000	9,160.50		
0230 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH		63.000 SY	393.00000	24,759.00	64.81000	4,083.03		
0235 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		517.000 SY	61.10000	31,588.70	42.06000	21,745.02		
0240 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		822.000 SY	68.80000	56,553.60	51.19000	42,078.18		
0245 0527 2 DETECTABLE WARNINGS		463.000 SF	28.70000	13,288.10	28.33000	13,116.79		
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3		1,345.000 LF	27.50000	36,987.50	27.08000	36,422.60		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0255 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3		5.000 EA	3,830.00000	19,150.00	3,777.85000	18,889.25		
0260 0536 73 GUARDRAIL REMOVAL		1,293.000 LF	10.80000	13,964.40	3.71000	4,797.03		
0265 0536 85 25 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II		2.000 EA	991.00000	1,982.00	976.95000	1,953.90		
0270 0536 85 27 GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL		2.000 EA	1,090.00000	2,180.00	1,075.26000	2,150.52		
0275 0570 1 2 PERFORMANCE TURF, SOD		1,236.000 SY	14.60000	18,045.60	4.66000	5,759.76		
0280 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		660.000 LF	9.50000	6,270.00	52.31000	34,524.60		
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		5.000 EA	909.00000	4,545.00	656.73000	3,283.65		
0290 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL		14.000 EA	1,410.00000	19,740.00	934.18000	13,078.52		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Roadway</b>								
0295 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS		14.000 EA	1,670.00000	23,380.00	2,520.83000	35,291.62		
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"		1.790 GM	795.00000	1,423.05	952.10000	1,704.26		
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE		1.046 GM	395.00000	413.17	352.84000	369.07		
0310 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"		1.850 GM	795.00000	1,470.75	952.10000	1,761.39		
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925201		(1.000) LS	36,800.00000	36,800.00	36,800.00000	36,800.00		
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925202		(1.000) LS	11,550.00000	11,550.00	11,550.00000	11,550.00		
<b>0001 Roadway Section Totals:</b>				<b>\$2,663,442.91</b>		<b>\$2,616,042.97</b>		

<b>SECTION: 0002 Signing</b>								
0325 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		16.000 AS	369.00000	5,904.00	336.04000	5,376.64		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0330 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		1.000 AS	1,420.00000	1,420.00	1,120.12000	1,120.12		
0335 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		3.000 AS	1,650.00000	4,950.00	1,568.17000	4,704.51		
0340 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF		7.000 AS	1,310.00000	9,170.00	392.04000	2,744.28		
0345 0700 1 50 SINGLE POST SIGN, RELOCATE		1.000 AS	324.00000	324.00	224.02000	224.02		
0350 0700 1 60 SINGLE POST SIGN, REMOVE		21.000 AS	22.70000	476.70	11.20000	235.20		
0355 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF		2.000 AS	3,130.00000	6,260.00	3,136.33000	6,272.66		
0360 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		5.000 EA	5,630.00000	28,150.00	3,087.27000	15,436.35		
0365 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF		1.000 EA	8,240.00000	8,240.00	4,290.39000	4,290.39		
0370 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING		3.000 EA	739.00000	2,217.00	2,605.40000	7,816.20		





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0375 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING		1.000 EA	852.00000	852.00	4,861.21000	4,861.21		
0380 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41- 50 FT		1.000 EA	108,000.00000	108,000.00	109,332.05000	109,332.05		
0385 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE		114.000 SF	2.60000	296.40	2.24000	255.36		
0390 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925201		(1.000) LS	21,100.00000	21,100.00	19,129.07000	19,129.07		
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42597925202		(1.000) LS	1,530.00000	1,530.00	1,555.30000	1,555.30		
0400 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS		0.146 GM	9,810.00000	1,432.26	7,896.84000	1,152.94		
0405 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		3,279.000 LF	1.60000	5,246.40	1.48000	4,852.92		
0410 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS		997.000 LF	2.60000	2,592.20	2.35000	2,342.95		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0415 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		542.000 LF	3.40000	1,842.80	3.19000	1,728.98		
0420 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.239 GM	1,480.00000	353.72	1,047.31000	250.31		
0425 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		26.000 EA	108.00000	2,808.00	84.01000	2,184.26		
0430 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		71.000 EA	62.50000	4,437.50	56.01000	3,976.71		
0435 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON		2,368.000 LF	2.80000	6,630.40	2.35000	5,564.80		
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		1,564.000 LF	18.80000	29,403.20	19.04000	29,778.56		
0445 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD		3.000 EA	3,410.00000	10,230.00	3,752.40000	11,257.20		
0450 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		3.511 GM	3,520.00000	12,358.72	3,528.38000	12,388.14		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0002 Signing</b>								
0455 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"		0.809 GM	4,610.00000	3,729.49	4,704.50000	3,805.94		
0460 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		3.234 GM	1,420.00000	4,592.28	879.29000	2,843.62		
0465 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP		0.106 GM	4,290.00000	454.74	2,520.27000	267.15		
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		3.325 GM	3,520.00000	11,704.00	3,528.38000	11,731.86		
0475 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"		0.048 GM	3,880.00000	186.24	4,704.50000	225.82		
0480 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.132 GM	24,600.00000	3,247.20	26,042.77000	3,437.65		
0485 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.129 GM	23,300.00000	3,005.70	26,042.77000	3,359.52		
<b>0002 Signing Section Totals:</b>				<b>\$303,144.95</b>		<b>\$284,502.69</b>		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		140.000 LF	9.50000	1,330.00	52.20000	7,308.00		
0495 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		260.000 LF	18.70000	4,862.00	30.69000	7,979.40		
0500 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		17.000 EA	1,170.00000	19,890.00	1,323.42000	22,498.14		
0505 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		1,200.000 LF	1.60000	1,920.00	3.25000	3,900.00		
0510 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT		5.000 EA	8,390.00000	41,950.00	7,679.65000	38,398.25		
0515 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION		1.000 EA	609.00000	609.00	881.98000	881.98		
0520 0715 5 31 LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE		2.000 EA	2,350.00000	4,700.00	2,592.85000	5,185.70		
0525 0715 5 51 LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS		1.000 EA	304.00000	304.00	294.03000	294.03		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0003 Lighting</b>								
0530 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		10.000 EA	1,170.00000	11,700.00	1,592.14000	15,921.40		
0535 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL		10.000 EA	1,170.00000	11,700.00	1,376.29000	13,762.90		
0540 0715512140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'		1.000 EA	8,970.00000	8,970.00	7,991.27000	7,991.27		
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925203		(1.000) LS	1,650.00000	1,650.00	1,650.00000	1,650.00		
<b>0003 Lighting Section Totals:</b>			<b>\$109,585.00</b>		<b>\$125,771.07</b>			

<b>SECTION: 0004 Signalization</b>								
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		3,178.000 LF	20.20000	64,195.60	31.14000	98,962.92		
0555 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		2.000 PI	9,740.00000	19,480.00	7,434.90000	14,869.80		
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		64.000 EA	879.00000	56,256.00	656.73000	42,030.72		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0565 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		2.000 AS	2,040.00000	4,080.00	2,729.28000	5,458.56		
0570 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		1.000 AS	2,040.00000	2,040.00	2,383.05000	2,383.05		
0575 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND		2.000 AS	152.00000	304.00	388.35000	776.70		
0580 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		1,387.000 LF	6.80000	9,431.60	5.94000	8,238.78		
0585 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE		700.000 LF	0.50000	350.00	0.34000	238.00		
0590 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	677.00000	677.00	2,143.57000	2,143.57		
0595 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		1.000 EA	76.10000	76.10	258.97000	258.97		
0600 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	2,190.00000	4,380.00	3,962.76000	7,925.52		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0605 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE		1.000 EA	456.00000	456.00	388.35000	388.35		
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		9.000 EA	7,770.00000	69,930.00	1,994.71000	17,952.39		
0615 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE		4.000 EA	304.00000	1,216.00	258.97000	1,035.88		
0620 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'		2.000 EA	31,700.00000	63,400.00	43,244.56000	86,489.12		
0625 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'		2.000 EA	52,500.00000	105,000.00	269,228.41000	538,456.82		
0630 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT		4.000 EA	2,880.00000	11,520.00	2,329.96000	9,319.84		
0635 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		11.000 AS	938.00000	10,318.00	1,007.88000	11,086.68		
0640 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		1.000 AS	1,180.00000	1,180.00	1,341.01000	1,341.01		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0645 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		10.000 AS	678.00000	6,780.00	631.52000	6,315.20		
0650 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		2.000 AS	1,180.00000	2,360.00	1,263.05000	2,526.10		
0655 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		11.000 EA	3,490.00000	38,390.00	6,318.48000	69,503.28		
0660 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		11.000 EA	1,890.00000	20,790.00	1,990.23000	21,892.53		
0665 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		13.000 EA	265.00000	3,445.00	189.41000	2,462.33		
0670 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170		2.000 AS	30,800.00000	61,600.00	33,184.21000	66,368.42		
0675 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY		1.000 AS	905.00000	905.00	2,762.77000	2,762.77		
0680 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		3.000 AS	913.00000	2,739.00	517.83000	1,553.49		





Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0004 Signalization</b>								
0685 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	641.00000	2,564.00	731.55000	2,926.20		
0690 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		4.000 EA	3,970.00000	15,880.00	2,679.33000	10,717.32		
<b>0004 Signalization Section Totals:</b>			<b>\$579,743.30</b>		<b>\$1,036,384.32</b>			
<b>SECTION: 0005 Landscape / Peripheral</b>								
0695 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42597925202		(1.000) LS	22,700.00000	22,700.00	22,402.39000	22,402.39		
<b>0005 Landscape / Peripheral Section Totals:</b>			<b>\$22,700.00</b>		<b>\$22,402.39</b>			
<b>SECTION: 0006 Utilities</b>								
0700 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925601		(1.000) LS	400.00000	400.00	400.00000	400.00		
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42597925602		(1.000) LS	380.00000	380.00	380.00000	380.00		
0710 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY		6.000 EA	1,700.00000	10,200.00	1,120.12000	6,720.72		



Tabulation of Bids

Letting: CT180328 March 28, 2018

Call Order: 014

Contract: T6425

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(7) RANGER CONSTRUCTION INDUSTRIES, INC.		(8) COMMUNITY ASPHALT CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0006 Utilities</b>								
0715 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY		12.000 EA	398.00000	4,776.00	560.06000	6,720.72		
<b>0006 Utilities Section Totals:</b>			<b>\$15,756.00</b>		<b>\$14,221.44</b>			
<b>Contract Grand Totals:</b>			<b>\$3,694,372.16</b>		<b>\$4,099,324.88</b>			




Tabulation of Bids

---

**Letting:** CT180328    March 28, 2018    **Call Order:** 014    **Contract:** T6425

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).



04/11/2018

---

Manager, Contracts Administration Office