



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 18, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1724
FINANCIAL PROJECT NUMBER(S): 406225 6 52 01
FEDERAL AID PROJECT NUMBER(S): D118079B
COUNTY(IES): Lee
PROJECT NAME(S): SR 93 (I-75), At Corkscrew Rd. Interchange

BIDS TO BE RECEIVED: April 24, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1724.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first and last names being clearly legible.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/17/19 1 of 2
TO: Final Plans(CO-FINALPLANS)
FROM: Richard Arico, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 4/19
Financial Project ID 406225-6-52-01 (Lead number only)
Proposal/Contract ID T1724
Federal Funds: No Yes Federal Aid No. D118-079-B
County: Lee State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)
I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Cindy Satchell Date: 4/17/2019
Signature of District Specifications Engineer

*Concurred by: John M. Hable Date: 04/17/2019
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: [Signature] Date: 04/17/19
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 2 (8 Sheets):
- CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)
-

