



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 2, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2708**  
**FINANCIAL PROJECT NUMBER(S): 442169 3 52 01**  
**FEDERAL AID PROJECT NUMBER(S): E172115E**  
**COUNTY(IES): Nassau**  
**PROJECT NAME(S): Hurricane Irma (74) Nassau Dis. Rec. Off State/On Fed Sys.,  
CR 121, Over Deep Creek**

---

**BIDS TO BE RECEIVED: April 24, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2708.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 3/21/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Orlando Cordero, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 04/2019
Financial Project ID 442169-3-52-01 (Lead number only)
Proposal/Contract ID T2708
Federal Funds: No Yes Federal Aid No. E172-115-E
County NASSAU State Road No. CR 121

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Kathryn D Thomas (Digitally signed by Kathryn D Thomas, Date: 2019.03.27.09:09:40 -04'00') Date: 3/27/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is not required. \*Approved By: Tracy Gill Witt (Digitally signed by Tracy Gill Witt, Date: 2019.03.27.09:23:29 -04'00') Date: 3/27/2019
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
PLANS REVISION NUMBER 1 (3 Sheets):
CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)



DATE: 3/21/2019

Financial Project ID 442169-3-52-01 (Lead number only)

Proposal/Contract ID T2708

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/21/2019</u>	<u>LISTED REVISIONS</u>
<u>2A</u>	<u>3/21/2019</u>	<u>ADDED SHEET</u>
<u>3</u>	<u>3/21/2019</u>	<u>SEE SUMMARY OF QUANTITIES TABLE BELOW</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0999-25	3	ADD	0	1.000