



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 2, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2739

FINANCIAL PROJECT NUMBER(S): 411423 1 52 01 and 411423 1 56 01

FEDERAL AID PROJECT NUMBER(S): 00B2102B

COUNTY(IES): Levy

PROJECT NAME(S): C St., From Dock St. To 1st St.

BIDS TO BE RECEIVED: April 24, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2739.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly visible.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: March 21, 2019

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Leigh Ann Bennett, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 4/19

Financial Project ID 411423-1-52-01 (Lead number only)

Proposal/Contract ID T2739

Federal Funds: No Yes Federal Aid No. 00B2 102B

County Levy State Road No. C Street

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas Date: 2019.03.27 09:03:10 -04:00 Date: 3/27/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt Date: 2019.03.27 09:12:06 -04:00 Date: 3/27/2019
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (13 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: March 21, 2019

Financial Project ID 411423-1-52-01 (Lead number only)

Proposal/Contract ID T2739

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/21/19</u>	Listed Revisions
<u>2A</u>	<u>3/21/19</u>	Added Sheet
<u>3</u>	<u>3/21/19</u>	See Summary of Quantities Table Below
<u>4 & 5</u>	<u>3/21/19</u>	Updated Transport
<u>B-1</u>	<u>3/21/19</u>	Listed Revisions
<u>B-2A</u>	<u>3/21/19</u>	Added Sheet
<u>BQ1-1</u>	<u>3/21/19</u>	Updated Summary of Structure Quantities
<u>B1-04</u>	<u>3/21/19</u>	Revised note
<u>B2-02</u>	<u>3/21/19</u>	Added test pile length
<u>BW-01</u>	<u>3/21/19</u>	Revised note
<u>BW-09</u>	<u>3/21/19</u>	Revised Section Cuts and Deadman
<u>BW-13</u>	<u>3/21/19</u>	Revised Section Cuts and Note

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0455-34-314	BQ1-1	Revise	1305	1563
0455-133-2	BQ1-1	Revise	28314	26214
0455-133-3	BQ1-1	Revise	18177	20277
0515-2-253	BQ1-1	Deleted	495	
0515-2-353	BQ1-1	Add		495