



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

April 16, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5628**

**FINANCIAL PROJECT NUMBER(S): 437341 1 52 01, 437341 1 52 02 and 437341 1 56 01**

**FEDERAL AID PROJECT NUMBER(S): D517084B**

**COUNTY(IES): Orange**

**PROJECT NAME(S): SR 435 (Kirkman Rd.), From N of SR 482 To S of SR 408,  
Excluding S of International Dr. To N of Major Blvd.**

---

**BIDS TO BE RECEIVED: April 24, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5628.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

REVISION MEMO

DATE: April 15, 2019  
TO: Final Plans (CO-FINALPLANS)  
FROM: Heidi Trivett, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./yr.) 04/19  
Financial Project ID 437341-1-52-01 (Lead number only)  
Proposal/Contract ID T5628  
Federal Funds: No Yes Federal Aid No. D517-084-B  
County Orange State Road No. 435

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the package and a package revision is not required. \*Approved By Christine Bacomo Date: 4/15/2019 | 1:32 PM EDT

\*Concurred by: Mario Bizzio Date: 4/15/2019 | 1:34 PM EDT

\*Concurred by: Lauren Robo Date: 4/15/2019 | 2:55 PM EDT  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By Mike Shannon Date: 4/15/2019 | 2:56 PM EDT  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
- PLANS REVISION NUMBER 1 (15 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)



