



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 3, 2019

ADDENDUM NO. 5

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5642

FINANCIAL PROJECT NUMBER(S): 240200 3 52 01 and 240200 3 56 01

FEDERAL AID PROJECT NUMBER(S): D518022B

COUNTY(IES): Seminole

**PROJECT NAME(S): SR 46, From Orange Blvd. To N Oregon St. (Wekiva Pkwy.
Section 7B)**

BIDS TO BE RECEIVED: April 24, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5642.005 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: March 22, 2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Hatem Aguib, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 4 - Letting (mo./yr.) 04/19
 Financial Project ID 240200-3-52-01 (Lead number only)
 Proposal/Contract ID T5642
 Federal Funds: No Yes Federal Aid No. D518-022-B
 County Seminole State Road No. 46

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the kage and a package revision is
 is not required. *Approved By Christine Bacomo Date: 4/1/2019 | 11:05 AM EDT
DocuSigned by: 9797370829DC44F...

*Concurred by: Mario Bizgio Date: 4/1/2019 | 1:20 PM EDT
DocuSigned by: or Designee

*Concurred by: Lorenz Bo Date: 4/1/2019 | 4:01 PM EDT
DocuSigned by: 1EBD7ED7E5924D5... Development or Designee

If Projects of Division Interest,
 *Authorized By: Marvin Williams Date: 3/22/19
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Mike Shannon Date: 4/3/2019 | 1:18 PM EDT
DocuSigned by: EBB16D0D68AD410... etary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 3 (21 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

