



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT  
SECRETARY

March 21, 2019

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6424**

**FINANCIAL PROJECT NUMBER(S): 427369 1 52 01, 405575 9 52 01 and 427369 1 56 01**

**FEDERAL AID PROJECT NUMBER(S): D618066B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 997 (Krome Ave.), From SW 312rd St. To SW 296<sup>th</sup> St. and  
From SW 296<sup>th</sup> St. To S of SW 232<sup>nd</sup> St.**

---

**BIDS TO BE RECEIVED: April 24, 2019**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6424.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

Revision Memo

DATE: February 26, 2019

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Ana Arvelo, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) April/2019  
Financial Project ID 427369-1-52-01 (Lead number only)

Proposal/Contract ID: T6424

Federal Funds:  No  Yes Federal Aid No. D618 066 B

County: Miami-Dade State Road No. 997

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 3/7/19  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If Projects of Division Interest,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (142 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

DATE: February 26, 2019

Financial Project ID 427369-1-52-01 (Lead number only)

Proposal/Contract ID: T6424

**PLANS REVISION NUMBER 1**

(FPID 427369-1-52-01)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/26/19</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>2/26/19</u>	<u>Added Signature Sheet</u>
<u>5-6 and 8-13</u>	<u>2/26/19</u>	<u>Updated Trns*port</u>
<u>7 &amp; 14</u>	<u>2/26/19</u>	<u>See Summary of Quantities Table (Sheet 3 of 3)</u>
<u>15</u>	<u>2/26/19</u>	<u>Updated Trns*port</u>
<u>336,347,358</u>	<u>2/26/19</u>	<u>Added Topsoil Earthwork</u>
<u>363,366,378</u>	<u>2/26/19</u>	<u>Added Topsoil Earthwork</u>
<u>387, 395</u>	<u>2/26/19</u>	<u>Added Topsoil Earthwork</u>
<u>SQ-54</u>	<u>2/26/19</u>	<u>Added Quantity</u>
<u>LD-1</u>	<u>2/26/19</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>LD-2 - LD-6</u>	<u>2/26/19</u>	<u>Revised Quantities</u>
<u>LD-8 - LD-60</u>	<u>2/26/19</u>	<u>Revised Tree Disposition Chart</u>
<u>LD-61 - LD-101</u>	<u>2/26/19</u>	<u>Added Legend</u>
<u>LD-102- LD-116</u>	<u>2/26/19</u>	<u>Added Sheets</u>
<u>GR-1</u>	<u>2/26/19</u>	<u>Removed Reference to Clearing and Grubbing</u>

(FPID 405575-9-52-01)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/26/19</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>2/26/19</u>	<u>Added Signature Sheet</u>
<u>SQ-22</u>	<u>2/26/19</u>	<u>Added Pay Item 120-4 (Subsoil Excavation), revised quantity for Pay Item 120-6, and revised Total Embankment quantity.</u>
<u>GR-1</u>	<u>2/26/19</u>	<u>Removed Reference to Clearing and Grubbing</u>

DATE: February 26, 2019Financial Project ID 427369-1-52-01 (Lead number only)Proposal/Contract ID: T6424

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

Sheet No(s).    Rev. Date        Description\_\_\_\_\_  
\_\_\_\_\_**Summary of Quantities (FPID 427369-1-52-01)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<b>120-4</b>	<b>7</b>	<b>Rev</b>	<b>757 CY</b>	<b>46652 CY</b>
<b>120-6</b>	<b>7</b>	<b>Rev</b>	<b>76556 CY</b>	<b>122451 CY</b>
<b>581-1-1</b>	<b>14</b>	<b>Rev</b>	<b>118 EA</b>	<b>63 EA</b>
<b>581-1-2</b>	<b>14</b>	<b>Rev</b>	<b>355 EA</b>	<b>308 EA</b>
<b>581-1-3</b>	<b>14</b>	<b>Rev</b>	<b>112 EA</b>	<b>39 EA</b>
<b>581-1-4</b>	<b>14</b>	<b>Rev</b>	<b>4 EA</b>	<b>1 EA</b>
<b>581-1-5</b>	<b>14</b>	<b>Rev</b>	<b>7 EA</b>	<b>1 EA</b>

**Summary of Quantities (FPID 405575-9-52-01)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<b>120-4</b>	<b>7</b>	<b>Add</b>		<b>733.6 CY</b>
<b>120-6</b>	<b>7</b>	<b>Rev</b>	<b>841 CY</b>	<b>1573.9 CY</b>