



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

November 20, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2744

**FINANCIAL PROJECT NUMBER(S): 436023 1 52 01, 439355 1 52 01, 439355 1 52 02 and
439355 1 56 01**

FEDERAL AID PROJECT NUMBER(S): D219042B and D219066B

COUNTY(IES): St. Johns

PROJECT NAME(S): SR 5 (US 1), From N of Fairbanks St. To Cross Ridge Dr.

BIDS TO BE RECEIVED: December 4, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2744.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 11/14/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Renee Brinkley, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 12/2019
Financial Project ID 436023-1-52-01 (Lead number only)
Proposal/Contract ID T2744
Federal Funds: No Yes Federal Aid No. D219-042-B

County St. Johns State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn O. Shaws Date: 11-19-2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Hill Watt Date: 11-19-19
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: D. Swan Date: 11/20/19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 11/14/2019

Financial Project ID 436023-1-52-02 (Lead number only)

Proposal/Contract ID T2744

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/14/2019</u>	<u>Listed Revision</u>
<u>2A</u>	<u>11/14/2019</u>	<u>Added Sheet</u>
<u>3</u>	<u>11/14/2019</u>	<u>Updated Transport</u>
<u>4</u>	<u>11/14/2019</u>	<u>See Summary of Quantities Table Below</u>
<u>5-10</u>	<u>11/14/2019</u>	<u>Update Transport</u>
<u>29</u>	<u>11/14/2019</u>	<u>Delete Label</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
425-1-711	3	Del.	2	
425-1-715	3	Add.		2