

RON DESANTIS GOVERNOR

605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

November 18, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5652 FINANCIAL PROJECT NUMBER(S): 430975 5 52 01 FEDERAL AID PROJECT NUMBER(S): D519003B COUNTY(IES): Lake and Orange PROJECT NAME(S): Lake-Wekiva Trail (Segment 4A), From CR 435 To SR 46

BIDS TO BE RECEIVED: December 4, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download Amendment File <u>T5652.001</u> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager Contracts Administration Office

AA:dm Attachment

www.fdot.gov

Form 131-C (mod D5 3/19)

1_of 3_

REVISION MEMO

| DATE: TO: | Final Plans (CO-FINALPLANS) |
|------------------------------|---|
| FROM: | Steven C Buck , Project Manager |
| COPIES: | DDE, DCPME |
| SUBJECT: | Revision Number 1 - Letting (mo./yr.) 12/19 |
| | Financial Project ID 430975-5-52-01 (Lead number only) |
| | Proposal/Contract ID T5652 |
| | Federal Funds: No Wyes Federal Aid No. D519-003-B |
| | County Orange and Lake State Road No.N/A |
| Mandatory O | nly: 🖅 No 🔲 Yes (*If Yes, Signatures Not Required.) |
| I have review is not 🗹 req | ved for effects on the Specifications Package and a package revision is uired. *Approved By: Date: Date: |
| *Concurred b *Concurred b | Signature of District Design Engineer or Designee |
| | Division Interest, By: Date: |
| | IONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS IE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. |
| | EVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING |
| *Approved By | For Signature of District Secretary Date: 11-18-2019 |
| | IENTAL SPECIFICATIONS PACKAGE NUMBER(Pages). |
| | D SPECIFICATIONS PACKAGE (Pages). |
| PLANS R | EVISION NUMBER 1 (4 Sheets). |
| CONTRACT | TIME REVISED: ANO Yes(If yes, Total Calendar Days) |

| DATE: 11 | 15/2019 | _2 of <u>3</u> |
|-------------------|----------------|--------------------|
| Financial Project | 430975-5-52-01 | (Lead number only) |
| Proposal/Contra | act ID T5652 | |

PLANS REVISION NUMBER 1

| Sheet No(s). | Rev. Date | Description | | |
|--------------|------------|--|--|--|
| 1 | 11/15/2019 | Added revision notes to key sheet. | | |
| 2A | 11/15/2019 | Signature sheet for revision. | | |
| SQ-3 | 11/15/2019 | Modified earthwork quantities to align with volumetric calculation related to pilot project. | | |
| SQ-4 | 11/15/2019 | Modified OBG 06 quantities to clarify intent related to pilot project. | | |
| | | | | |
| | | | | |
| | | | | |
| | | <u></u> | | |
| | | | | |
| | | | | |
| <u> </u> | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

| | | | Form 131-C |
|---------------|------------|-------------|--------------------------|
| DATE: | 11/15/2019 | | <u>3of 3</u> |
| Financial Pro | aŭre- | 430975-5-52 | 2-01 (Lead number only) |
| Proposal/Cor | ntract ID | T5652 | |
| SUPPLEMEN | ITAL SPE | CIFICA | TIONS PACKAGE NUMBER N/A |
| Sheet No(s). | Rev. [| Date | Description |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

Summary of Quantities

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|----------|-----------|--------------------|--------------|--------------|
| 120-1 | SQ-3 | Revised | 28,168 | 9,378 |
| 120-3 | SQ-3 | Revised | 635 | 641 |
| 120-4 | SQ-3 | Revised | 193 | 221 |
| 120-6 | SQ-3 | Revised | 5,625 | 9,541 |
| 285-706 | SQ-4 | Revised | 16,860 | 16,678 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |