



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT  
SECRETARY

January 28, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1742**

**FINANCIAL PROJECT NUMBER(S): 435390 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D118108B**

**COUNTY(IES): Charlotte**

**PROJECT NAME(S): SR 45 (US 41), From Midway Blvd. To Enterprise Dr.**

---

**BIDS TO BE RECEIVED: February 27, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 18, 2018, are revised to include the Supplemental Specifications Package 3 page(s) dated January 24, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum  
January 28, 2019  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1742.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 1/24/2019

TO: Final Plans (CO-FINALPLANS)

FROM: Kellie Spurgeon, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 02/2019

Financial Project ID 435390-1-52-01 (Lead number only)

Proposal/Contract ID T1742

Federal Funds:  No  Yes Federal Aid No. D118 108 B

County Charlotte State Road No. 45

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 1/24/19  
for: Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 1/24/2019  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---





*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR


801 N. Broadway Avenue  
Bartow, FL 33830

ERIK FENNIMAN  
INTERIM SECRETARY

## MEMORANDUM

DATE: December 3, 2018

TO: Carol J. Finn, Transportation Support Manager  
John Kubler, P.E., Director of Transportation Development  
Sharon Hedrick-Harris, Interim Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Service Office

SUBJECT: Delegation of Authority

---

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from December 3, 2018 – June 2, 2019.

LKN:jm