

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT SECRETARY

February 15, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1742

FINANCIAL PROJECT NUMBER(S): 435390 1 52 01 FEDERAL AID PROJECT NUMBER(S): D118108B

COUNTY(IES): Charlotte

PROJECT NAME(S): SR 45 (US 41), From Midway Blvd. To Enterprise Dr.

BIDS TO BE RECEIVED: February 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

DATE: 2/13/2019						
TO:	Final Plans (CO-FINALPLANS)					
FROM:	Kellie Spurgeon , Project Manager					
COPIES:	DDE, DCPME					
SUBJECT:	Revision Number 2 - Letting (mo./yr.) 02/2019					
	Financial Project ID 435390-1-52-01 (Lead number only)					
	Proposal/Contract ID T1742					
	Federal Funds: ☐No ☑Yes Federal Aid No. <u>D118 108B</u>					
	County Charlotte State Road No. 45					
Mandatory Only: ⊠No □Yes (*If Yes, Signatures Not Required.)						
*Concurred by: Date: 02/13/2019 Signature of Director of Transportation Development or Designee						
I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: Substitute of District Specifications Engineer Date: Date: Date:						
If FA Oversig	pht, *Authorized By: Date:					
REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.						
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING OUT APPROVAL.					
*Approved B	y: Date: D					
☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).						
☐ REISSUE	ED SPECIFICATIONS PACKAGE (Pages).					
	S REVISION NUMBER 2 (14 Sheets):					
CONTRACT	TIME REVISED: ⊠No □Yes(If yes, Total Calendar Days)					

DATE: _2	2/13/2019	9							
Financial Project	ct ID _4	435390-	-1-52-01 (Lead number only)						
Proposal/Contra	act ID _1	Γ1742							
PLANS REVISION NUMBER 2									
Sheet No(s).	Rev. Da	ate <u>l</u>	<u>Description</u>						
1 _2	2/13/2019	9	Key Sheet						
<u>2B</u> <u>2</u>	2/13/2019	9	Signature Sheet						
3-5 2	2/13/2019	9	Summary of Pay Items						
<u>S-1</u> <u>2</u>	2/13/2019	9	Key Sheet						
<u>S-2</u> <u>2</u>	2/13/2019	9	Tabulation of Quantities						
<u>S-5</u> <u>2</u>	2/13/2019	9	Tabulation of Quantities						
<u>S-6</u> <u>2</u>	2/13/2019	9	Plan Sheet (1)						
S-28 2	2/13/2019	9	Guide Sign Work Sheet						
<u>S-33</u> <u>2</u>	2/13/2019	9	Signing Cross Section						
<u>S-34</u> <u>2</u>	2/13/2019	9	Signing Cross Section						
<u>T-1 2</u>	2/13/2019	9	Key Sheet						
<u>T-2</u> 2	2/13/2019	9	Tabulation of Quantities						
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER									
Sheet No(s).	Rev. Da		 Description						

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
630-2-11 (Lighting)	4	Rev.	195	355
630-2-12 (Lighting)	4	Add	0	390
635-2-11 (Lighting)	4	Rev.	49	53
715-1-12 (Lighting)	4	Rev.	645	2930
700-2-14 (Signing and Pavement Marking)	4	Rev.	2	3
700-2-60 (Signing and Pavement Marking)	4	Rev.	6	7
630-2-11 (Signal)	4	Rev.	331	342