

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT SECRETARY

February 21, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1742

FINANCIAL PROJECT NUMBER(S): 435390 1 52 01 FEDERAL AID PROJECT NUMBER(S): D118108B

COUNTY(IES): Charlotte

PROJECT NAME(S): SR 45 (US 41), From Midway Blvd. To Enterprise Dr.

BIDS TO BE RECEIVED: February 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File T1742.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

DATE: 2/20/						
TO:	Final Plans (CO-FINALPLANS)					
FROM:	Kellie Spurgeon , Project Manager					
COPIES:	DDE, DCPME					
SUBJECT:	Revision Number 3 - Letting (mo./yr.) 02/2019					
	Financial Project ID 435390-1-52-01 (Lead number only)					
	Proposal/Contract ID T1742					
	Federal Funds: ☐No ☑Yes Federal Aid No. <u>D118 108B</u>					
	County Charlotte State Road No. 45					
Mandatory O	only: ⊠No □Yes (*If Yes/ Signatures Not Required.)					
*Concurred b	by: Date: 02/20/20/5 Signature of Director of Transportation Development or Designee					
I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☑ required. Approved By: ☐ District Specifications Engineer ☐ Date: ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐ ☐						
If FA Oversig	pht, *Authorized By: Date:					
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS HE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.					
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING OUT APPROVAL. Date: 02/20/20/20/20/20/20/20/20/20/20/20/20/2					
☐ SUPPLEA	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).					
☐ REISSUE	ED SPECIFICATIONS PACKAGE (Pages).					
	S REVISION NUMBER <u>3</u> (<u>10</u> Sheets):					
CONTRACT	TIME REVISED: ⊠No □Yes(If yes,Total Calendar Days)					

DATE:	2/20/2019		<u>2</u> of <u>2</u>
Financial Proj	ect ID <u>43539</u>	0-1-52-01	(Lead number only)
Proposal/Con	tract ID T1742		
PLANS REVI	SION NUMBER	3	
Sheet No(s).	Rev. Date	Description	
1	2/20/2019	Key Sheet	
2C	2/20/2019	Signature Sheet	
<u>B-1</u>	2/20/2019	Key Sheet	
B-2A	2/20/2019	Signature Sheet	
<u>B1-10</u>	2/20/2019	Bent Detail Sheet (2 of 2)	
<u>B1-20</u>	2/20/2019	Superstructure Detail (6 of 6)	
B2-07	2/20/2019	Intermediate Bent	
B2-15	2/20/2019	Superstructure Details (3 of 6)
B2-18	2/20/2019	Superstructure Details (6 of 6)
B3-02	2/20/2019	Wingwall and Headwall Detail	s
SUPPLEMEN	ITAL SPECIFICA	TIONS PACKAGE NUMBER _	
Sheet No(s).	Rev. Date	Description	
		-	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity



RON DESANTIS GOVERNOR 801 N. Broadway Avenue Bartow, FL 33830 KEVIN J. THIBAULT, P.E. SECRETARY

<u>MEMORANDUM</u>

DATE:

February 6, 2019

TO:

Carol J. Finn, Transportation Support Manager

John Kubler, P.E., Director of Transportation Development

Keith Slater, P.E., Director of Transportation Operations

FROM:

L. K. Nandam, P.E., District Secretary

COPIES:

Legal Office, Human Resources Office, Financial Services

SUBJECT:

Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from February 6, 2019 – June 5, 2019.

LKN:jm

Spurgeon, Kellie

From: Lattner, Tim

Sent: Wednesday, February 20, 2019 3:05 PM

To: Masing, Bernie A

Cc: Kubler, John; Ponce, Eduardo A; Lazenby, Ryan; Spurgeon, Kellie; Autry, Alan; Sands, Jon;

Blair, Brian; Penny, Brian; Masters, Sean

Subject: RE: FPID 435390-1/SR 45/Charlotte - Plans Revision Request within 5 day window

I approve of this revision request.

Tim Lattner, P.E.
Florida Department of Transportation
Director, Office of Design
605 Suwannee Street – MS 38
Tallahassee FL 32399-0450
Office - (850) 414-4175
Fax - (850) 414-4791



Visit the **ROADS** home page to find out about this initiative

From: Masing, Bernie A

Sent: Wednesday, February 20, 2019 3:03 PM To: Lattner, Tim <Tim.Lattner@dot.state.fl.us>

Cc: Kubler, John < John.Kubler@dot.state.fl.us>; Ponce, Eduardo A < Eduardo.Ponce@dot.state.fl.us>; Lazenby, Ryan

<Ryan.Lazenby@dot.state.fl.us>; Spurgeon, Kellie <Kellie.Spurgeon@dot.state.fl.us>; Autry, Alan

<Alan.Autry@dot.state.fl.us>; Sands, Jon <Jon.Sands@dot.state.fl.us>; Blair, Brian <Brian.Blair@dot.state.fl.us>; Penny,

Brian < Brian.Penny@dot.state.fl.us>

Subject: FW: FPID 435390-1/SR 45/Charlotte - Plans Revision Request within 5 day window

Tim—As recently discussed by phone, District One respectfully requests approval to submit a design revision for the subject project within the five-day letting window. The revision does not involve any quantity changes. A Structures Bearing Pad Data Table simply needs to be revised due to the inadvertent omission of Span No. 2 information. Your favorable consideration is greatly appreciated. Thank you. BAM

B.A. Masing, P.E.
District One Design Engineer
Florida Department of Transportation
801 N. Broadway Avenue, P.O. Box 1249
Bartow, FL 33831-1249
(863) 519-2543 (W)
(863) 272-4366 (Cell)
(863) 648-8633 (Personal Cell)

From: Spurgeon, Kellie

Sent: Wednesday, February 20, 2019 1:58 PM

To: Masing, Bernie A < Bernie. Masing@dot.state.fl.us>

Cc: Lazenby, Ryan < Ryan.Lazenby@dot.state.fl.us >; Ponce, Eduardo A < Eduardo.Ponce@dot.state.fl.us >; Diggs, Andra

<Andra.Diggs@dot.state.fl.us>

Subject: FPID 435390-1/SR 45/Charlotte - Plans Revision Request within 5 day window

Bernie,

I need to request permission from Tim Lattner to submit a revision within the 5 day window for FPID 435390-1. The project is proposed to be let on February 27th. We need to correct the Bearing Pad Data Table on Sheet B2-15 as a result of a pre-bid question.

Kellie Spurgeon, P.E.
Roadway Engineer II
Florida Department of Transportation - District One (863) 519-2654
kellie.spurgeon@dot.state.fl.us