

RON DESANTIS GOVERNOR

605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT SECRETARY

February 14, 2019

# ADDENDUM NO. 2

#### TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2722 FINANCIAL PROJECT NUMBER(S): 437615 1 52 01 and 437615 1 56 01 FEDERAL AID PROJECT NUMBER(S): D218046B COUNTY(IES): Duval PROJECT NAME(S): SR 105, From W of Busch Dr. To Fuel Farm

#### BIDS TO BE RECEIVED: February 27, 2019

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

#### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <u>https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</u> to download Amendment File <u>T2722.002</u> for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager Contracts Administration Office

AA:cj

Attachment

www.fdot.gov

### **REVISION MEMO**

DATE: Febru	lary 13, 2019				
TO:	Final Plans (CO-FINALPLANS)				
FROM:	Ryan Trespalacios_, Project Manager				
COPIES:	DDE, DCPME				
SUBJECT:	Revision Number 02 - Letting (mo./yr.) 02/19				
	Financial Project ID <u>437615-1-52-01</u> (Lead number only)				
	Proposal/Contract ID <u>T2722</u>				
	Federal Funds:  No X Yes Federal Aid No. D218-046-B				
	County Duval State Road No. 105				
Mandatory O	nly: 🖾 No 🗔 Yes (*If Yes, Signatures Not Required.)				
*Concurred b	Digitally signed by Kathryn D Kathryn D Thomas Date: 2019.02.13 14:59:41 - 05'00' Signature of Director of Transportation Development or Designee				
	ved for effects on the Specifications Package and a package revision is uired. *Approved By: District 2015.02.15 15:15:46-0500 <sup>1</sup> Signature of District Specifications Engineer				
	Division Interest,				
*Authorized	By: Date:				
REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.					
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.					
*Approved By	/: Date: Date:				
REISSU	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages). ED SPECIFICATIONS PACKAGE (Pages). REVISION NUMBER _01 (_5Sheets). TIME REVISED: 🛛 No 🗌 Yes(If yes, Total Calendar Days)				

## DATE: February 13, 2019

Financial Project ID <u>437615-1-52-01</u> (Lead number only) Proposal/Contract ID <u>T2722</u>

### PLANS REVISION NUMBER 01

Sheet No(s).	Rev. Date	Description
<u>01</u>	<u>2/13/19</u>	Listed Revisions
<u>03</u>	<u>2/13/19</u>	See Summary of Quantities Table below
<u>04</u> <u>SQ-8</u>	2/13/19	Update PrP
<u>SQ-8</u>	2/13/19	Revised Pay Item 110-4-10
		Moved Summary of Earthwork Table to SQ-8A
<u>SQ-8A</u>	<u>2/13/19</u>	Added Sheet

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s).	<u>Rev. Date</u>	Description
		<u></u>

## **Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-4-10	SQ-8, SQ-8A	Revise	313	381