



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ERIK R. FENNIMAN  
INTERIM SECRETARY

January 7, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3604**

**FINANCIAL PROJECT NUMBER(S): 432828 1 52 01 and 432828 1 52 03**

**FEDERAL AID PROJECT NUMBER(S): D318025B**

**COUNTY(IES): Okaloosa**

**PROJECT NAME(S): SR 4, Over Blackwater River, Br. No. 570033**

---

**BIDS TO BE RECEIVED: February 27, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3604.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

### REVISION MEMO

DATE: 12-21-18

TO: Final Plans (CO-FINALPLANS)

FROM: Hays Griffin, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 02/2019

Financial Project ID 432828-1-52-01 (Lead number only)


Proposal/Contract ID T3604

Federal Funds:  No  Yes Federal Aid No. D318-025-B

County Okaloosa State Road No. 4

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by  Hays Griffin Date: 1/2/2019 | 10:59 AM EST  
862D6BC1F4FF447... of Transportation Development or Designee

I have reviewed for effects on the Plans Package and a package revision is   
**is not**  required. \*Approved by  Heath Riley Date: 1/2/2019 | 7:03 AM EST  
287CCD7DC1ED44E... of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (9 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)



