



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

February 20, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4500

FINANCIAL PROJECT NUMBER(S): 434359 1 52 01

FEDERAL AID PROJECT NUMBER(S): 8886817A

COUNTY(IES): Broward

**PROJECT NAME(S): NE 23rd Ave., Over Ibis Waterway; Bridge Replacement
(Br. No. 867212)**

BIDS TO BE RECEIVED: February 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4500.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: February 19, 2019

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Donovan Pessoa, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 2/2019

Financial Project ID 434359-1-52-01 (Lead number only)

Proposal/Contract ID T4500

Federal Funds: No Yes Federal Aid No. 8886-817-A

County Broward State Road No. n/a

Mandatory Only: No Yes (If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 2/19/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is not required. *Approved By: [Signature] Date: 02-19-2019
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: n/a Date: n/a
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/19/2019
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER n/a (n/a Pages).

REISSUED SPECIFICATIONS PACKAGE n/a (n/a Pages).

PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, n/a Total Calendar Days)

