



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ERIK R. FENNIMAN
INTERIM SECRETARY

January 18, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1737

FINANCIAL PROJECT NUMBER(S): 438269 1 52 01

FEDERAL AID PROJECT NUMBER(S): D118034B

COUNTY(IES): Polk

PROJECT NAME(S): CR 580 (E Johnson Ave.), From US 17/92 To N 24th St.

BIDS TO BE RECEIVED: January 30, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1737.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: January 18, 2019

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Kaylene Johnson, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 02** - Letting (mo./yr.) 01/19

Financial Project ID 438269-1-52-01 (Lead number only)

Proposal/Contract ID T1737

Federal Funds: No Yes Federal Aid No. D118 034 B

County: Polk

State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 01/18/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 1/18/19
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 01/18/2019
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (3 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)





Florida Department of Transportation

RICK SCOTT
GOVERNOR


801 N. Broadway Avenue
Bartow, FL 33830

ERIK FENNIMAN
INTERIM SECRETARY

MEMORANDUM

DATE: December 3, 2018

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Sharon Hedrick-Harris, Interim Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Service Office

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from December 3, 2018 – June 2, 2019.

LKN:jm