



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 28, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7426

FINANCIAL PROJECT NUMBER(S): 436487 1 52 01

FEDERAL AID PROJECT NUMBER(S): D718047B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 595 (ALT US 19) (4th Ave. N), From 5th Ave. N To 3rd St. N

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7426.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 11/9/2018 1 of 3
TO: Final Plans (CO-FINALPLANS)
FROM: Colin Gardner, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 12/2018
Financial Project ID 436487-1-52-01 (Lead number only)
Proposal/Contract ID T7426
Federal Funds: No Yes **Federal Aid No.** D718-047-B
County Pinellas State Road No. 595

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)
*Concurred by: [Signature] Date: 11/27/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 11/26/18
Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 11-27-18
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE (Pages). _____
 - PLANS REVISION NUMBER 1 (23 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

DATE: 11/9/2018

Financial Project ID 436487-1-52-01 (Lead number only)

Proposal/Contract ID T7426

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)


Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0630 2 11	Sht. 3 & SQ-15	Rev.	30	10
0710 11102	SQ-2	Rev.	0.374	0.375
0710 11123	SQ-2	Rev.	2351	2352
0710 11124	SQ-2	Rev.	782	783
0710 11125	SQ-2	Rev.	2510	2511
0710 11131	SQ-2	Rev.	1.189	1.188
0710 11160	SQ-2	Rev.	17	18
0710 11170	SQ-2	Rev.	46	45
0710 11201	SQ-2	Rev.	0.911	0.912
0710 11224	SQ-2	Rev.	103	102
0425-5 -1	SQ-9 & SQ-9A	Addition		13
0425-6	SQ-9A	Addition		46
0520-2-4	SQ-10	Rev.	391	1060

APPOINTMENT and DELEGATION of AUTHORITY

I, DAVID GWYNN, P.E., District VII Secretary of the Florida Department of Transportation, do this date hereby appoint **BRIAN MCKISHNIE**, Director of Transportation Operations, my designee and do hereby delegate to **BRIAN MCKISHNIE**, the authority to:


- Execute Traffic Signal Maintenance Agreements;
- Execute all Certification of Funds and Supplemental Agreement Approval Forms, and Construction Project Supplemental Agreements.
- Request an exception to the Contingency Supplemental Agreements Funding Limits in accordance with CPAM Section 7.4.8.2;
- Execute all Construction and Maintenance District Contracts;
- Execute Joint Project Agreements and Supplemental Joint Project Agreements with local governmental entities, other governmental agencies, and developers, generated within his designated area of responsibility or otherwise affecting his area of responsibility; and
- Execute Contracts for contractual services within his designated area of responsibility and procured pursuant to Section 287.057, Florida Statutes;
- Execute Contracts for consultant CEI services procured pursuant to Section 287.055, Florida Statutes;
- Sign Notices of Beginning/Completion of Construction Projects, Construction Project Time Extensions, Construction Project Time Suspensions, and Authorizations to Sublet Work; and
- Within the area of Transportation Operations to act and to perform all the functions of the Designated Agency Authority as provided in the State of Florida Department of Transportation Employee Drug Testing Policy and Procedures and to sign all documents and forms of any kind or nature necessary to fulfill the duties and responsibilities of said Designated Agency Authority.

This appointment and delegation supersedes prior appointments and delegations and shall remain in full force and effect until such time as it is revoked or superseded in writing by me or my successors.



DAVID GWYNN, P.E.
District VII Secretary

DATE: 7/18/17

ATTEST: 

Executive Secretary