



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

July 23, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5664

FINANCIAL PROJECT NUMBER(S): 437842 1 52 01

FEDERAL AID PROJECT NUMBER(S): D519019B

COUNTY(IES): Volusia

PROJECT NAME(S): US 17/92, From Monroe Rd. To Minnesota Ave.

BIDS TO BE RECEIVED: July 31, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5664.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, written over a white background.

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

REVISION MEMO

DATE: July 17, 2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Daniel Simpson, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 7/19
 Financial Project ID 437842-1-52-01 (Lead number only)
 Proposal/Contract ID T5664
 Federal Funds: No Yes Federal Aid No. D519-019-B
 County Volusia & Seminole State Road No. 15, 600

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the _____ package and a package revision is
 is not required. *Approved By Christine Bacomo Date: 7/22/19
DocuSigned by: Christine Bacomo 9797370829DC44F...

*Concurred by Jeffrey Ciarello Date: 7-22-19
DocuSigned by: Jeffrey Ciarello
Signature Engineer or Designee

*Concurred by Loren Robo Date: 7/22/2019
DocuSigned by: Loren Robo
Signature Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By Mike Shannon Date: 7/23/2019 | 10:45 AM EDT
DocuSigned by: Mike Shannon
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (4 _____ Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



