



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 31, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7396

**FINANCIAL PROJECT NUMBER(S): 416732 4 52 01, 416732 4 56 01, 416732 3 52 01 and
416732 3 56 01**

FEDERAL AID PROJECT NUMBER(S): D718067B and D719008B

COUNTY(IES): Hernando

**PROJECT NAME(S): SR 50, From Windmere Rd. To E of US 98 and From E of US 98
To E of US 301**

BIDS TO BE RECEIVED: July 31, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated May 9, 2019, are revised to include the Supplemental Specifications Package 55 page(s) dated May 24, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
May 30, 2019
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7396.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 5/24/19 1 of 3
TO: Final Plans(CO-FINALPLANS)
FROM: Kevin Lee, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 07/19
Financial Project ID 416732-4-52-01etc (Lead number only)
Proposal/Contract ID T7396
Federal Funds: No Yes Federal Aid No. D718-067-B, D719-008-B
County Hernando State Road No. 50

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)
I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 5/28/19
Signature of District Specifications Engineer
*Concurred by: [Signature] Date: 5/29/19
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: NA Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: NA Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (55 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (64 Sheets):
 - CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
-

DATE: 5/24/19

2 of 3

Financial Project ID 416732-4-52-01etc (Lead number only)

Proposal/Contract ID T7396

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>416732-3-56-01</u>		
<u>U-1</u>	<u>5/24/19</u>	<u>Added Revision information to Key Sheet</u>
<u>U-2 - U-4</u>	<u>5/24/19</u>	<u>Hernando County Utility Department (HCUD) Adj.</u>
<u>U-6 - U-20</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-22 - U-26</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-27 - U-28</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-40 - U-41</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>416732-4-52-01</u>		
<u>1</u>	<u>5/24/19</u>	<u>Added Sheet No. 2A to Index</u>
<u>2A</u>	<u>5/24/19</u>	<u>Added new sheet</u>
<u>3-14</u>	<u>5/24/19</u>	<u>Updated Summary of Pay Items</u>
<u>15-17</u>	<u>5/24/19</u>	<u>Updated quantities per HCUD adjustments</u>
<u>740</u>	<u>5/24/19</u>	<u>HCUD Adjustments, new existing wastewater forcemain</u>
<u>754</u>	<u>5/24/19</u>	<u>HCUD Adjustments, added 14 LF of 6" pipe</u>
<u>761</u>	<u>5/24/19</u>	<u>HCUD Adjustments, revised 8" pipe to 10" pipe</u>
<u>762</u>	<u>5/24/19</u>	<u>HCUD Adjustments, revised 8" pipe to 10" pipe</u>
<u>416732-4-56-01</u>		
<u>U-1</u>	<u>5/24/19</u>	<u>Added Sheet No. U-2A to Index, HCUD Adjust.</u>
<u>U-2A</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-3 - U-6</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-12</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-15</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-29</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-36 - U-37</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-47</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>
<u>U-56</u>	<u>5/24/19</u>	<u>HCUD Adjustments</u>

DATE: 5/24/19

3 of 3

Financial Project ID 416732-4-52-01etc (Lead number only)

Proposal/Contract ID T7396

416732-4-56-01 (continued)

U-63 - U-64 5/24/19 HCUD Adjustments

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-55</u>	<u>5/24/19</u>	<u>Revised TSP for 416732-4-56-01 to include 10" PVC pipe</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port) 416732-3-56-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1050-41-104	U-3 thru U-4	Revised	1094	872
1080-29-104	U-4	Revised	20	26
1080-32-102	U-2 thru U-4	Added	0	4
1080-32-106	U-2 thru U-4	Added	0	6
1080-32-112	U-2 thru U-4	Added	0	10

Summary of Quantities (Trns*port) 416732-4-56-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1050-16-003	U-4, U-6	Revised	44	63
1050-31-208	U-5, U-6	Revised	1736	1201
1050-31-210	U-5, U-6	Added	0	535
1050-51-206	U-4, U-6	Revised	77	91
1055-51-212	U-4, U-6	Revised	10	11
1080-24-106	U-4, U-6	Revised	4	5
1080-32-106	U-4, U-6	Revised	6	7
1644-700	U-4, U-6	Revised	2	3