



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 5, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1719

FINANCIAL PROJECT NUMBER(S): 438009 1 52 01 and 438009 1 52 02

FEDERAL AID PROJECT NUMBER(S): D119005B

COUNTY(IES): Polk

**PROJECT NAME(S): SR 572, From the North Rooms To Go Warehouse Entrance Rd.
To Drane Field Rd.**

BIDS TO BE RECEIVED: June 12, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1719.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: June 5, 2019 1 of 2

TO: Final Plans(CO-FINALPLANS)

FROM: Nicolas Leon, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2019

Financial Project ID 438009-1-52-01 (Lead number only)

Proposal/Contract ID T1719

Federal Funds: No Yes Federal Aid No. D119-005-B

County: Polk State Road No. 572

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Casidy Schley Date: 6/5/19

Signature of District Specifications Engineer

*Concurred by: John M. Lable Date: 06/05/2019

Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: John M. Lable Date: 06/05/2019

Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (12Sheets) :

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



Florida Department of Transportation

RON DESANTIS
GOVERNOR


801 N. Broadway Avenue
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.
SECRETARY

MEMORANDUM

DATE: February 6, 2019

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from February 6, 2019 – June 5, 2019.

LKN:jm