



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 3, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7433

FINANCIAL PROJECT NUMBER(S): 256323 1 52 01, 256323 1 52 02 and 256323 1 56 01

FEDERAL AID PROJECT NUMBER(S): D718036B

COUNTY(IES): Pasco

PROJECT NAME(S): SR 52, From W of Suncoast Pkwy. To E of SR 45 (US 41)

BIDS TO BE RECEIVED: June 12, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7433.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first and last names being clearly legible.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: May 30, 2019
TO: Final Plans(CO-FINALPLANS)
FROM: Pia Cormier, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 2** - Letting (mo./yr.) June 2019
Financial Project ID 256323-1-52-01 (Lead number only)
Proposal/Contract ID T7433
Federal Funds: No Yes Federal Aid No. D718-036-B
County Pasco State Road No. 52

1 of 3

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 5/30/19
Signature of District Specifications Engineer


*Concurred by:  Date: 5/30/19
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 5/31/19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _ (_ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 2 (31 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, ___ Total Calendar Days)

DATE: May 30, 2019

2 of 3

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-28-19</u>	<u>Added Sheet 2B</u>
<u>2B</u>	<u>5-28-19</u>	<u>New Sheet</u>
<u>4</u>	<u>5-28-19</u>	<u>Updated Summary of Pay Items</u>
<u>5</u>	<u>5-28-19</u>	<u>Added 108-1 & 108-2</u>
<u>6</u>	<u>5-28-19</u>	<u>Revised Quantities</u>
<u>7</u>	<u>5-28-19</u>	<u>Added 430-185-124 & 430-185-148, Revised Quantities</u>
<u>8</u>	<u>5-28-19</u>	<u>Added 430-984-638</u>
<u>9</u>	<u>5-28-19</u>	<u>Updated Summary of Pay Items</u>
<u>thru</u>		
<u>16</u>	<u>5-28-19</u>	<u>Updated Summary of Pay Items</u>
<u>36</u>	<u>5-30-19</u>	<u>Deleted Jack & Bore Note</u>
<u>38</u>	<u>5-30-19</u>	<u>Change 18" U-Endwall to Endwall</u>
<u>39</u>	<u>5-30-19</u>	<u>Change 18" U-Endwall to Endwall</u>
<u>41</u>	<u>5-30-19</u>	<u>Change S-D230 to MES</u>
<u>44</u>	<u>5-28-19</u>	<u>Revised Quantities, Deleted Jack & Bore Note</u>
<u>58</u>	<u>5-30-19</u>	<u>Deleted Jack & Bore Note</u>
<u>72</u>	<u>5-30-19</u>	<u>Deleted Jack & Bore Note</u>
<u>73</u>	<u>5-30-19</u>	<u>S-D230 Changed to MES</u>
<u>87</u>	<u>5-30-19</u>	<u>Deleted Jack & Bore Note</u>
<u>288</u>	<u>5-29-19</u>	<u>Adjust Outlet Structure Details</u>
<u>302</u>	<u>5-30-19</u>	<u>S-D230 Changed to MES</u>
<u>304</u>	<u>5-30-19</u>	<u>S-D230 Changed to MES</u>
<u>596</u>	<u>5-30-19</u>	<u>S-D230 Changed to MES</u>
<u>740</u>	<u>5-30-19</u>	<u>Updated Wall 1 Table</u>
<u>SQ-1</u>	<u>5-28-19</u>	<u>Added Pay Item Note No. 6</u>
<u>SQ-24</u>	<u>5-28-19</u>	<u>Added Summary of Monitor Existing Structures Table</u>

DATE: May 30, 2019

3 of 3

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
N/A		

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0108-1	5	Add	0.000	1.000
0108-2	5	Add	0.000	1.000
0400-1-2	6	Rev	25.300	39.000
0425-1-549	7	Rev	12.000	11.000
0430-175-124	7	Rev	4707.000	4648.000
0430-175-148	7	Rev	5244.000	5181.000
0430-185-124	7	Add	0.000	59.000
0430-185-148	7	Add	0.000	63.000
0430-602-125	7	Rev	5.000	2.000
0430-602-133	7	Rev	4.000	2.000
0430-984-638	8	Add	0.000	1.000