



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

March 1, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3716
FINANCIAL PROJECT NUMBER(S): 220838 3 52 01
FEDERAL AID PROJECT NUMBER(S): D319004B
COUNTY(IES): Dist./St.-Wide
PROJECT NAME(S): Districtwide Push Button - Safety

BIDS TO BE RECEIVED: March 13, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3716.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 2/27/2019

TO: Final Plans (CO-FINALPLANS)

FROM: Michael J. Lewis, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 02 - Letting (mo./yr.) 3/19

Financial Project ID 220838-3-52-01 (Lead number only)

Proposal/Contract ID T3716

Federal Funds: No Yes Federal Aid No. D319-004-B

County District-Wide State Road No. Various Locations

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 2/27/2019 | 4:45 PM EST
DocuSigned by: Signature of Director of Transportation Development or Designee 882D6B01F4FF447...


I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: *Heath Riley* Date: 2/27/2019 | 10:30 AM EST
DocuSigned by: Signature of District Specifications Engineer 2870CD7DC1ED44E...

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 2/27/2019 | 5:10 PM EST
DocuSigned by: Signature of District Secretary BDE91322A8E54BA...

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (6 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



