



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

March 18, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1746

FINANCIAL PROJECT NUMBER(S): 438014 1 52 01 and 438014 1 52 02

FEDERAL AID PROJECT NUMBER(S): D118086B

COUNTY(IES): Polk

**PROJECT NAME(S): SR 25 (US 27), From Ernie Caldwell Blvd.
To Richie Brothers Entrance Rd.**

BIDS TO BE RECEIVED: March 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1746.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being the most prominent part.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 3/14/2019

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Steven Davis, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.): 03/19

Financial Project ID: 438014-1-52-01 (Lead number only)

Proposal/Contract ID: T1746

Federal Funds: No Yes

Federal Aid No.: D118 086 B

County: Polk

State Road No. 25

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)


*Concurred by:  Date: 3/14/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By:  Date: 3/14/19
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 03/15/19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



