

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT SECRETARY

March 8, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1748 FINANCIAL PROJECT NUMBER(S): 435108 1 52 01

FEDERAL AID PROJECT NUMBER(S): D119008B

COUNTY(IES): Polk

PROJECT NAME(S): SR 600 (US 92), From MP 2.359 To MP 3.917

BIDS TO BE RECEIVED: March 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File T1748.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

DATE: <u>03/0</u>	<u>7/2019</u>	1 of <u>2</u>
TO:	Final Plans (CO-FINALPLANS)	
FROM:	Tony Sherrard, Project Manager	
COPIES:	DDE, DCPME	
SUBJECT:	Revision Number 1 - Letting (mo./yr.) 3/19	_
	Financial Project ID 435108-1-52-01	(Lead number only)
	Proposal/Contract ID T1748	
	Federal Funds: ☐No ☑Yes Federal Aid No. <u>D1</u>	19-008-B
	County: Polk State Ro	ad No <u>.SR 600</u>
Mandatory C	only: ⊠No □Yes (*If Yes, Signatures Not Require	d.)
*Concurred b	Date Signature of Director of Transportation Development or Designee	e: 03/07/2019
I have review is not ⊠ re	ved for effects on the Specifications Package and a equired. *Approved By: Signature of District Specifications Engin	package revision is Date: 3 /7 2019
If FA Oversig	yht, *Authorized By:	Date:
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WHE LETTING MUST BE APPROVED BY THE DIST	
	REVISIONS ALLOWED WITHIN 5 WORK DAY OUT APPROVAL.	
*Approved By	y: Signature of District Secretary	Date: 03/07/2019
□ SUPPLEM	MENTAL SPECIFICATIONS PACKAGE NUMBER_	(Pages).
☐ REISSUE	D SPECIFICATIONS PACKAGE(Pages).
	S REVISION NUMBER 1 (4 Sheets):	
	TIME REVISED: ⊠No □Yes(If yes,	_ Total Calendar Days)

DATE:

03/07/2019

<u>2</u> of <u>2</u>

Financial Project ID

435108-1-52-01 (Lead number only)

Proposal/Contract ID <u>T1748</u>

PLANS REVISION NUMBER $\underline{1}$

Sheet No(s)	. Rev. Date	Description		
1	03/06/2019	Pay Item Added		
<u>2A</u>	03/06/2019	Pay Item Added		
3	03/06/2019	<u>Updated pay items/quantities on the Summary of Pay Items Sheet</u>		
4	03/06/2019	Updated time stamp on the Summary of Pay Items Sheet		
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A				
Shoot No(c)	Pey Date	Description		

Sneet No(s).	Rev. Date	Description
-		

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-60	3	Rev.	9100	9940
0536-1-0	3	Rev.	122	41
0536-1-12	3	Add.	0	13
0536-85-24	3	Rev.	3	1
0544-75-1	3	Add.	0	1



RON DESANTIS GOVERNOR 801 N. Broadway Avenue Bartow, FL 33830

KEVIN J. THIBAULT, P.E. SECRETARY

<u>MEMORANDUM</u>

DATE:

February 6, 2019

TO:

Carol J. Finn, Transportation Support Manager

John Kubler, P.E., Director of Transportation Development Keith Slater, P.E., Director of Transportation Operations

FROM:

L. K. Nandam, P.E., District Secretary

COPIES:

Legal Office, Human Resources Office, Financial Services

SUBJECT:

Delegation of Authority - Purchasing Approval

You are delegated signature and approval authority for the purchase of items or services not considered "routine business expenses" such as furniture, digital cameras, calendars, and computer based related items or replacement communications devices up to \$500.00.

This delegation will remain in effect from February 6, 2019 – June 5, 2019.

LKN:jm