



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

February 27, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4505

FINANCIAL PROJECT NUMBER(S): 436685 1 52 01, 436685 1 52 03 and 436685 1 52 04

FEDERAL AID PROJECT NUMBER(S): D418085B

COUNTY(IES): Broward

PROJECT NAME(S): NW 21st Ave.; Bridge No. 864066, From SR 816 (Oakland Park Blvd.) To R 870 (Commercial Blvd.)

BIDS TO BE RECEIVED: March 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4505.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: February 25, 2019

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Fausto Gomez, P.E., Project Manager 

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 03/19

Financial Project ID 436685-1-52-01 (Lead number only)

Proposal/Contract ID T4505

Federal Funds: No Yes Federal Aid No. D418-085-P

County Broward

State Road No. N/A (Off-System)

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: 

Signature of Director of Transportation Development or Designee

Date: 2/25/19

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: _____ Date: _____

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____

Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____

Signature of District Secretary

Date: _____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (15 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: February 25, 2019

2 of 2

Financial Project ID 436685-1-52-01 (Lead number only)

Proposal/Contract ID T4505

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/22/19</u>	<u>Added Sheet Number 2A to Index.</u>
<u>2A</u>	<u>2/22/19</u>	<u>Added Signature Sheet.</u>
<u>3-4</u>	<u>2/22/19</u>	<u>Updated Trnsport.</u>
<u>5</u>	<u>2/22/19</u>	<u>Revised Quantities for PI 536-1-0 & 536-7-3.</u>
<u>6-10</u>	<u>2/22/19</u>	<u>Updated Trnsport.</u>
<u>SQ-26</u>	<u>2/22/19</u>	<u>Revised Quantities for PI 536-1-0 and 536-7-3 on Summary of Guardrail Table.</u>
<u>S-1</u>	<u>2/22/19</u>	<u>Added Sheet Number 1A to Index.</u>
<u>S-1A</u>	<u>2/22/19</u>	<u>Added Signature Sheet.</u>
<u>S-2</u>	<u>2/22/19</u>	<u>Added Pay Item Note for PI 700-1-50.</u>
<u>S-4</u>	<u>2/22/19</u>	<u>Added Pay Item Note for PI 700-1-50.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

Sheet No(s). Rev. Date Description

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0536-1-0	5	Rev.	138 LF	213 LF
0536-7-3	5	Rev.	75 EA	13 EA