



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT  
SECRETARY

March 14, 2019

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5642**

**FINANCIAL PROJECT NUMBER(S): 240200 3 52 01 and 240200 3 56 01**

**FEDERAL AID PROJECT NUMBER(S): D518022B**

**COUNTY(IES): Seminole**

**PROJECT NAME(S): SR 46, From Orange Blvd. To N Oregon St. (Wekiva Pkwy.  
Section 7B)**

---

**BIDS TO BE RECEIVED: March 27, 2019**

**ACQUISITION DAYS CHANGED**

The Acquisition Days for this proposal has changed from 30 Calendar Days to 120 Calendar Days.

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER TWO**

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated December 20, 2018, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 5 page(s) dated March 01, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum  
March 14, 2019  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5642.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan D. Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: March 11, 2019  
TO: Final Plans (CO-FINALPLANS)  
FROM: Hatem Aguib, PE, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 2 - Letting (mo./yr.) 03/19  
Financial Project ID 240200-3-52-01 (Lead number only)  
Proposal/Contract ID T5642  
Federal Funds: No Yes Federal Aid No. D518-022-B  
County Seminole State Road No. 46

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is not required. \*Approved By Christine Bacomo Date: 3/13/2019 1:13 PM EDT

\*Concurred by Jeff Cicarello Date: 3/13/2019 1:25 PM EDT

\*Concurred by Loren Robo Date: 3/13/2019 1:43 PM EDT

If Projects of Division Interest,  
\*Authorized By: Marvin Williams Date: 3/5/19

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Mike Shannon Date: 3/13/2019 1:50 PM EDT

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (5 Pages).

REISSUED SPECIFICATIONS PACKAGE ( Pages).

PLANS REVISION NUMBER 1 (35 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)  
(Acquisition Time Changed to 120 Days)

DATE: March 11, 19

Financial Project ID 240200-3-52-01 (Lead number only)

Proposal/Contract ID T5642

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u>  |
|---------------------|------------------|---|
| <u>1-5</u>          | <u>2/18/19</u>   | <u>Clarified TSP T700, Removed Reference to VFC-3000 Controller</u> |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |
| _____               | _____            | _____   |

**Summary of Quantities**

| <b>Pay Item</b> | <b>Sheet No.</b> | <b>Add. / Del. / Rev.</b> | <b>Old Quantity</b> | <b>New Quantity</b> |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| 102-60          | SQ-3             | Revised                   | 28825               | 29000               |
| 102-99          | SQ-3             | Revised                   | 1528                | 1568                |
| 350-4-1         | 3-1              | Deleted                   | 213                 | 0                   |
| 425-2-91        | 3-2, 17          | Revised                   | 3                   | 4                   |
| 524-1-49        | SQ-16            | Added                     | 0                   | 213                 |
| 1050-31-204     | U-3, U-5, U-6    | Revised                   | 258                 | 260                 |
| 1050-31-208     | U-3              | Revised                   | 565                 | 558                 |
| 1050-31-212     | U-3, U-17        | Revised                   | 1997                | 1948                |
| 1050-31-216     | U-3, U-5         | Revised                   | 6210                | 6208                |
| 1050-42-206     | U-3              | Revised                   | 326                 | 168                 |
| 1050-42-210     | U-3              | Revised                   | 160                 | 341                 |
| 1055-31-120     | U-3              | Revised                   | 28                  | 26                  |
|                 |                  |                           |                     |                     |
|                 |                  |                           |                     |                     |
|                 |                  |                           |                     |                     |

DATE: Mar 11, 193 of 4Financial Project ID 240200-3-52-01 (Lead number only)Proposal/Contract ID T5642PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u>  | <u>Rev. Date</u> | <u>Description</u>  |
|----------------------|------------------|---|
| <u>1</u>             | <u>2/18/19</u>   | <u>Updated Key Sheet, Removed Reference to "Standard Plans for Bridge Construction..."</u>  |
| <u>2A</u>            | <u>2/18/19</u>   | <u>Added Signature Sheet</u>  |
| <u>3-1</u>           | <u>2/18/19</u>   | <u>Revised Sheet Number, Removed Pay Item 350-4-1, Updated Quantities</u>                   |
| <u>3-2</u>           | <u>2/18/19</u>   | <u>Revised Sheet Number, Added Pay Item 524-1-49 , Updated Quantities</u>                   |
| <u>3-3 - 3-7</u>     | <u>2/18/19</u>   | <u>Revised Sheet Numbers</u>  |
| <u>3-8, 3-9</u>      | <u>2/18/19</u>   | <u>Revised Sheet Numbers, Updated Quantities</u>  |
| <u>3-10 - 3-12</u>   | <u>2/18/19</u>   | <u>Revised Sheet Numbers</u>  |
| <u>10</u>            | <u>2/18/19</u>   | <u>Typical Section Limits Changed</u>   |
| <u>10-1</u>          | <u>2/18/19</u>   | <u>New Sheet, Added Asphalt Curb Information</u>  |
| <u>17</u>            | <u>2/18/19</u>   | <u>Updated Quantities</u>   |
| <u>148</u>           | <u>2/18/19</u>   | <u>Clarified Phase II Work, Special Detour Work</u>   |
| <u>149</u>           | <u>2/18/19</u>   | <u>Clarified Special Detour Work</u>  |
| <u>153, 154, 159</u> | <u>2/18/19</u>   | <u>Clarified Limits of Temporary Lane Separator</u>   |
| <u>253-1</u>         | <u>2/18/19</u>   | <u>New Sheet, Added Detour Requirements</u>   |
| <u>SQ-1</u>          | <u>2/18/19</u>   | <u>Added Pay Item Note, Updated Quantities for Detour</u>                                   |
| <u>SQ-3</u>          | <u>2/18/19</u>   | <u>Updated Quantities for Detour</u>  |
| <u>SQ-16</u>         | <u>2/18/19</u>   | <u>Added Summary of Ditch Pavement</u>  |
| <u>IT-1</u>          | <u>2/18/19</u>   | <u>Updated Key Sheet</u>  |
| <u>IT-2A</u>         | <u>2/18/19</u>   | <u>Added Signature Sheet</u>  |
| <u>IT-45</u>         | <u>2/18/19</u>   | <u>Changes to Structure Properties</u>  |
| <u>U-1</u>           | <u>2/4/19</u>    | <u>Updated Key Sheet, Removed Reference to "Standard Plans for Bridge Construction...."</u> |
| <u>U-2A</u>          | <u>2/4/19</u>    | <u>Added Signature Sheet</u>  |
| <u>U-3</u>           | <u>2/4/19</u>    | <u>Revised Quantities</u>   |
| <u>U-5</u>           | <u>2/4/19</u>    | <u>Revised Callout, Revised Match Line to STA 194 +40</u>                                   |

