



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

March 19, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5642

FINANCIAL PROJECT NUMBER(S): 240200 3 52 01 and 240200 3 56 01

FEDERAL AID PROJECT NUMBER(S): D518022B

COUNTY(IES): Seminole

**PROJECT NAME(S): SR 46, From Orange Blvd. To N Oregon St. (Wekiva Pkwy.
Section 7B)**

BIDS TO BE RECEIVED: March 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5642.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: March 18, 2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Hatem Aguib, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 3 - Letting (mo./yr.) 03/19
 Financial Project ID 240200-3-52-01 (Lead number only)
 Proposal/Contract ID T5642
 Federal Funds: No Yes Federal Aid No. D518-022-B
 County Seminole State Road No. 46

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the package and a package revision is
 is not required. *Approved By: Christine Bacomo Date: 3/18/2019 | 3:22 PM EDT
DocuSigned by: Christine Bacomo 9797370829DC44F...

*Concurred by: Mario Bizzio Date: 3/18/2019 | 4:23 PM EDT
DocuSigned by: Mario Bizzio

*Concurred by: Brian Stanger Date: 3/18/2019 | 4:52 PM EDT
DocuSigned by: Brian Stanger F9C8288E80894DA... Transportation Development or Designee

If Projects of Division Interest,
 *Authorized By: Marvin Williams Date: 3/14/19
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 3/18/2019 | 4:53 PM EDT
DocuSigned by: [Signature] BC91A4E30A15477...
 Signature

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (48 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



Form 131-C

2 4

DATE: March 18, 19

Financial Project ID 240200-3-52-01 (Lead number only)

Proposal/Contract ID T5642

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-1		Revised	750	745
102-60	3-1, SQ-3	Revised	29000	28868
102-71-23	3-1, SQ-3	Revised	24278	25600
102-74-1	3-1, SQ-3	Revised	189875	188615
102-99	3-1, SQ-3	Revised	1568	1558
102-104	3-1, SQ-5	Revised	3000	2980
102-107-1	3-1, SQ-5	Revised	3000	2980
120-1	3-1, SQ-16	Revised	96372.5	15625.5
120-4	3-1, SQ-16	Revised	2445.5	83192.5
430-175-118	3-2, 17	Revised	4845	4861
1050-16-004	U-3	Revised	7887	8189
1080-26-108	U-3A	Revised	6	5
1080-27-104	U-3A	Revised	4	3
1820-2-60	3-3, SQ-27-1	Added	0	1080

DATE: Mar 18, 193 of 4Financial Project ID 240200-3-52-01 (Lead number only)Proposal/Contract ID T5642PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/13/19</u>	<u>Updated Key Sheet</u>
<u>2B</u>	<u>3/13/19</u>	<u>Added Signature Sheet</u>
<u>3-1, 3-2</u>	<u>3/13/19</u>	<u>Updated Quantities & Trns*port Updated</u>
<u>3-3</u>	<u>3/13/19</u>	<u>Added Pay Item 1820-2-60 & Trns*port Updated</u>
<u>3-4 - 3-7</u>	<u>3/13/19</u>	<u>Trns*port updated</u>
<u>3-8</u>	<u>3/13/19</u>	<u>Updated Quantities & Trns*port Updated</u>
<u>3-9</u>	<u>3/13/19</u>	<u>Trns*port updated</u>
<u>3-10</u>	<u>3/13/19</u>	<u>Updated Quantities & Trns*port Updated</u>
<u>3-11, 3-12</u>	<u>3/13/19</u>	<u>Trns*port updated</u>
<u>4</u>	<u>3/13/19</u>	<u>Revised Pipe at S-100, S-101, S-103</u>
<u>10</u>	<u>3/13/19</u>	<u>Revised Typical Section Limits</u>
<u>10-1</u>	<u>3/13/19</u>	<u>Revised Typical Section, Removed Typical Section</u>
<u>14</u>	<u>3/13/19</u>	<u>Revised Pipe Length</u>
<u>16</u>	<u>3/13/19</u>	<u>Added Concrete Collar</u>
<u>17</u>	<u>3/13/19</u>	<u>Revised Pipe Length</u>
<u>23</u>	<u>3/13/19</u>	<u>Revised Pipe at S-100, S-101, S-103</u>
<u>50</u>	<u>3/13/19</u>	<u>Revised S-100, S-101, S-103</u>
<u>73, 74</u>	<u>3/13/19</u>	<u>Added Geotechnical Boring Locations</u>
<u>149</u>	<u>3/13/19</u>	<u>Modified Phase III, Phase IV Phasing</u>
<u>150</u>	<u>3/13/19</u>	<u>Updated Per Drainage Revision</u>
<u>162</u>	<u>3/13/19</u>	<u>Added Phase IB for Pipe Work</u>
<u>174</u>	<u>3/13/19</u>	<u>Updated Per Drainage Revision</u>
<u>186</u>	<u>3/13/19</u>	<u>Added Phase IIB for Pipe Work</u>
<u>198</u>	<u>3/13/19</u>	<u>Updated Per Drainage Revision</u>

