



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT
SECRETARY

March 15, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7424

FINANCIAL PROJECT NUMBER(S): 257298 5 52 01, 257298 5 52 02 and 257298 5 56 01

FEDERAL AID PROJECT NUMBER(S): D718040B

COUNTY(IES): Hernando

PROJECT NAME(S): CR 578 (Co. Line Rd.), From Suncoast Pkwy. To US 41 At Ayers Rd.

BIDS TO BE RECEIVED: March 27, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7424.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 3/13/19
 TO: Final Plans(CO-FINALPLANS)
 FROM: Mary Lou Godfrey, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 03/2019
 Financial Project ID 257298-5-52-01 (Lead number only)
 Proposal/Contract ID T7424
 Federal Funds: No Yes Federal Aid No. D718-040-B
 County Hernando State Road No. CR 578

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3/14/19
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By:  Date: 3/13/19
 Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 3/14/19
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER_(_Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 2 (22 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 3/13/2019

Financial Project ID 257298-5-52-01 (Lead number only)

Proposal/Contract ID T7424

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/13/19</u>	<u>Added sheet numbers 2C and listed revisions.</u>
<u>2C</u>	<u>3/13/19</u>	<u>Added signature sheet.</u>
<u>3-10B</u>	<u>3/13/19</u>	<u>Updated Summary of Pay Items</u>
<u>61</u>	<u>3/13/19</u>	<u>Add dry pond gen. notes</u>
<u>237</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>238</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>242</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>244</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>248</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>250</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>252</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>254</u>	<u>3/13/19</u>	<u>Revised dry pond gen. notes ref.</u>
<u>SQ-3A</u>	<u>3/13/19</u>	<u>Added Pay Item 102-104 & 102-107-1</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

