



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 2, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1720**

**FINANCIAL PROJECT NUMBER(S): 436551 1 52 01, 436551 1 52 02 and 436551 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D118112B**

**COUNTY(IES): Manatee**

**PROJECT NAME(S): SR 684 (Cortez Rd.), From M.P. 0.839 To M.P. 3.250**

---

**BIDS TO BE RECEIVED: May 22, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1720.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: May 1, 2019 1 of 2  
TO: Final Plans (CO-FINALPLANS)  
FROM: Richard Howard Jr., P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2019

Financial Project ID 436551-1-52-01 (Lead number only)

Proposal/Contract ID T1720

Federal Funds: No Yes Federal Aid No. D118-112-B

County Manatee State Road No. 684

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: *Cirny Satchell* Date: 5/1/2019  
Signature of District Specifications Engineer

\*Concurred by: *John M. Hubble* Date: 5/02/2019  
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,  
\*Authorized By: \_\_\_\_\_ Date: 5/02/2019  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: *John M. Hubble* Date: 5/02/2019  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (6 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, \_\_\_\_\_ Total Calendar Days)

---





*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR


801 N. Broadway Avenue  
Bartow, FL 33830

KEVIN J. THIBAUT, P.E.  
SECRETARY

**MEMORANDUM**

DATE: February 6, 2019

TO: Carol J. Finn, Transportation Support Manager  
John Kubler, P.E., Director of Transportation Development  
Keith Slater, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal Office, Human Resources Office, Financial Services

SUBJECT: Delegation of Authority

---

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made in your name for the District Secretary".

This delegation will remain in effect from February 6, 2019 – June 5, 2019.

LKN:jm