



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 10, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1720

FINANCIAL PROJECT NUMBER(S): 436551 1 52 01, 436551 1 52 02 and 436551 2 52 01

FEDERAL AID PROJECT NUMBER(S): D118112B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 684 (Cortez Rd.), From M.P. 0.839 To M.P. 3.250

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1720.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

DATE: May 10, 2019
TO: Final Plans (CO-FINALPLANS)
FROM: Richard Howard Jr., P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 2** - Letting (mo./yr.) 05/2019
Financial Project ID 436551-1-52-01 (Lead number only)
Proposal/Contract ID T1720
Federal Funds: No Yes Federal Aid No. D118-112-B
County: Manatee State Road No. 684

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: *Army Satchell* Date: 5/10/2019
Signature of District Specifications Engineer

*Concurred by: *John M. Kable* Date: 5/10/2019
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: *John M. Kable* Date: 5/10/2019
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (18 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: May 10, 2019

Financial Project ID 436551-1-52-01 (Lead number only)

Proposal/Contract ID T1720

PLANS REVISION NUMBER 2

The following information is for 436551-2-52-01

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|---------------------------------|
| T-1 | 05/09/19 | Signalization Key Sheet |
| T-2B | 05/09/19 | Signature Sheet |
| T-3 | 05/09/19 | Quantities updated |
| T-4 | 05/09/19 | Revised Note 16 |
| T-8 – T-9 | 05/09/19 | Updated Pay Items |
| 1 | 05/09/19 | Roadway Key Sheet Revision |
| 2B | 05/09/19 | Signature Sheet |
| 71 | 05/09/19 | Revised Backfill Placement note |

The following information is for 436551-1-52-01

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|------------------------------|
| 1 | 05/09/19 | Roadway Key Sheet Revision |
| 2A | 05/09/19 | Signature Sheet |
| 3 - 9 | 05/09/19 | Revised Summary of Pay Items |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--------------------|
| N/A | N/A | N/A |
| _____ | _____ | _____ |
| _____ | _____ | _____ |
| _____ | _____ | _____ |

Summary of Quantities (Trns*port)

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| 630-2-11 | T-3 | Rev. | 111 | 1704 |
| 630-2-12 | T-3 | Rev. | 3003 | 1472 |