



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 1, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4504

FINANCIAL PROJECT NUMBER(S): 437838 1 52 01

FEDERAL AID PROJECT NUMBER(S): D417023B

COUNTY(IES): Martin

**PROJECT NAME(S): SR 5 (US 1/Federal Hwy.), From S of SE Heritage Blvd.
To N of SE Salerno Rd.**

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4504.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/11/2019

TO: Final Plans (CO-FINALPLANS)

FROM: James Hughes, PE *JMH*, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 01 - Letting (mo./yr.) 5/2019

Financial Project ID 437838-1-52-01 (Lead number only)

Proposal/Contract ID T-4504

Federal Funds: No Yes Federal Aid No. D417-023-B

County Martin State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: *Stambaugh* Date: 4/17/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: *W. H. ...* Date: 4-17-19
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (18 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 4/11/2019Financial Project ID 437838-1-52-01 (Lead number only)Proposal/Contract ID T-4504PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	4/11/19	Added Revision Block and added sheet number 2A
2A	4/11/19	Added sheet to plan set
3	4/11/19	Updated quantities in Trns*port
4	4/11/19	Updated quantities in Trns*port
31	4/11/19	Added flow line elevations and updated pipe liner quantity
32	4/11/19	Added flow line elevations and updated pipe liner quantity
36	4/11/19	Added flow line elevations and updated pipe liner quantity
58	4/11/19	Detour signage and PCMS updated
59	4/11/19	Detour signage and PCMS updated
SQ-2	4/11/19	Updated work zone signs and PCMS quantities
SQ-3	4/11/19	Updated work zone signs and PCMS quantities
SQ-5	4/11/19	Updated work zone signs and PCMS quantities
SQ-6	4/11/19	Updated work zone sign and PCMS quantities
SQ-21	4/11/19	Added address for vibration monitoring
SQ-54	4/11/19	Updated pipe liner quantities
S-1	4/11/19	Added Revision Block
S-2	4/11/19	Updated quantities
S-5	4/11/19	Updated quantities

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
---------------------	------------------	--------------------

No Changes

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102 60	SQ-6	Rev.	26,765	25,981
102 99	SQ-6	Rev.	1,980	1,284
431 1 210	SQ-54	Rev.	120	302
431 1 211	SQ-54	Rev.	160	530
431 1 212	SQ-54	Rev.	149	597
700 1 11	S-5	Rev.	135	137
700 1 13	S-5	Rev.	52	51
700 1 60	S-5	Rev.	180	179