



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 15, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4518

FINANCIAL PROJECT NUMBER(S): 438291 1 52 01 and 438291 1 52 03

FEDERAL AID PROJECT NUMBER(S): D419001B

COUNTY(IES): Palm Beach

**PROJECT NAME(S): Belle Glade Citywide Sidewalks, At Various Locations
as Listed in the Plan**

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4518.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: May 13, 2019

TO: Final Plans (CO-FINALPLANS)

FROM: Anson Sonnett, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 5/19

Financial Project ID 438291-1-52-01 (Lead number only)

Proposal/Contract ID T-4518

Federal Funds: No Yes Federal Aid No. D419-001-B

County Palm Beach State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 5/14/2019
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 05-13-2019
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 5/14/19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER 1 (64 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/13/19

Financial Project ID 438291-1-52-01 (Lead number only)

Proposal/Contract ID T-4518

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/6/19</u>	<u>Added Revision Block and added sheet 2A</u>
<u>2A</u>	<u>5/6/19</u>	<u>Sheet Added</u>
<u>3</u>	<u>5/6/19</u>	<u>Updated quantities for PI 120-1, 120-6, and 522-1</u>
<u>47</u>	<u>5/6/19</u>	<u>Revised sidewalk improvements modified on SW corner of SW 5th Street and W. Avenue A.</u>
<u>79-133</u>	<u>5/6/19</u>	<u>Cross Sections and Earthwork Quantities Updated</u>
<u>SQ-1</u>	<u>5/6/19</u>	<u>Added pay item notes for PI 110-1-1 and 520-1-10</u>
<u>SQ-9</u>	<u>5/6/19</u>	<u>Quantities updated for PI 120-1 and 120-6</u>
<u>SQ-12</u>	<u>5/6/19</u>	<u>Description updated to read 12" Stabilization (LBR 100)</u>
<u>SQ-20</u>	<u>5/6/19</u>	<u>Total Quantity updated for PI 522-1</u>
<u>SQ-26</u>	<u>5/6/19</u>	<u>Sub-total Quantity updated for PI 522-1</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120 1	SQ-9	Rev.	7864.4	5710.0
120 6	SQ-9	Rev.	7910.9	3952.0
522 1	SQ-20	Rev.	5530.0	5536.0