



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 10, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5649

FINANCIAL PROJECT NUMBER(S): 437470 1 52 01

FEDERAL AID PROJECT NUMBER(S): D519032B

COUNTY(IES): Osceola

PROJECT NAME(S): Osceola County ATM Project, At Various Locations as Listed in Plans

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5649.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly visible.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 5/8/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Noemi S. Rodriguez, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 5/2019
Financial Project ID 437470-1-52-01 (Lead number only)
Proposal/Contract ID T5649
Federal Funds: No Yes Federal Aid No. D519-032-B
County Osceola State Road No. 600/500, 500/15, 530

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the environment and a package revision is not required. *Approved By: Bacomo, Christine Date: 5/8/2019 | 10:19 AM EDT

*Concurred by: Bizzio, Mario Date: 5/8/2019 | 1:32 PM EDT

*Concurred by: Bobo, Loren Date: 5/8/2019 | 2:39 PM EDT

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: Shannon, Mike Date: 5/8/2019 | 2:43 PM EDT

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (15 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

