



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

April 30, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5668

**FINANCIAL PROJECT NUMBER(S): 439682 3 52 01, 439682 4 52 01, 439682 4 52 02 and
439682 4 56 02**

FEDERAL AID PROJECT NUMBER(S): D518113B

COUNTY(IES): Seminole

**PROJECT NAME(S): SR 400 (I-4) and EE Williamson Rd., From E of SR 434 To W of
Lake Mary Blvd. and From Sunshine Tree Blvd. To E of Penelope Dr.**

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5668.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 4/23/2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Abhijeet H. Desai, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/19
 Financial Project ID 439682-3-52-01 (Lead number only)
 Proposal/Contract ID T5668
 Federal Funds: No Yes Federal Aid No. D518-113-B
 County SEMINOLE State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Christine Bacomo Date: 4/25/2019 | 12:55 PM EDT

9797370829DC44F...

*Concurred by: Mario Bizzio Date: 4/25/2019 | 1:35 PM EDT
DocuSigned by: Signature of District Design Engineer or Designee
 *Concurred by: [Signature] Date: 4/25/2019 | 1:36 PM EDT
DocuSigned by: Signature of Director of Transportation Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (57 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 04/23/2019

Financial Project ID 439682-3-52-01 (Lead number only)

Proposal/Contract ID T5668

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
FPID: 439682-3				
102-2-1	SQ-1	REV (No Trnsport Change)	4	1
102-2-2	SQ-1	REV (No Trnsport Change)	0	1
102-2-3	SQ-2	REV (No Trnsport Change)	0	1
102-2-4	SQ-2	REV (No Trnsport Change)	0	1
FPID: 439682-4				
102-14	SQ-2 & SQ-3, 2-2	REV	2080	2016
102-60	SQ-2 & SQ-3, 2-2	REV	9127	9151
102-99	SQ-2 & SQ-3, 2-2	REV	1185	1549
455- 34- 5	BQ-01, 2-1	REV	1970	1870

DATE: 4/23/20193 of 4Financial Project ID 439682-3-52-01 (Lead number only)Proposal/Contract ID T5668PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
FPID: 439682-3		
<u>1</u>	<u>4/12/2019</u>	<u>ADDED NEW SIGNATURE SHEET, REVISED PAGE NUMBERING FOR SUMMARY OF PAY ITEMS</u>
<u>2A</u>	<u>4/12/2019</u>	<u>ADDED SHEET</u>
<u>2-1, 2-2</u>	<u>4/12/2019</u>	<u>REVISED SHEET NUMBERING, QUANTITIES, AND UPDATED TRNSPORT</u>
<u>2-3 - 2-9</u>	<u>4/12/2019</u>	<u>REVISED SHEET NUMBERING AND TRNSPORT</u>
<u>41</u>	<u>4/12/19</u>	<u>ADDED SOIL BORINGS</u>
<u>49, 52, 54-55</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>57, 59</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>61, 63-65</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>67, 69-70</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>72, 74</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>76-77</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>80</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>82, 85</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>87-88</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>90-91</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>94</u>	<u>4/12/2019</u>	<u>REVISED SOIL BORING INFORMATION</u>
<u>97-99</u>	<u>4/12/2019</u>	<u>ADDED SOIL BORINGS</u>
<u>115</u>	<u>4/12/2019</u>	<u>ADDED TTCP NOTES</u>
<u>123</u>	<u>4/12/2019</u>	<u>ADDED TTCP NOTE</u>
<u>129-130</u>	<u>4/12/2019</u>	<u>ADDED TTCP NOTE</u>
<u>132</u>	<u>4/12/2019</u>	<u>ADDED TTCP NOTE</u>
<u>SQ-1, SQ-2</u>	<u>4/12/2019</u>	<u>REVISED SPECIAL DETOUR PHASING</u>

