



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 15, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5668

**FINANCIAL PROJECT NUMBER(S): 439682 3 52 01, 439682 4 52 01, 439682 4 52 02 and
439682 4 56 02**

FEDERAL AID PROJECT NUMBER(S): D518113B

COUNTY(IES): Seminole

**PROJECT NAME(S): SR 400 (I-4) and EE Williamson Rd., From E of SR 434 To W of
Lake Mary Blvd. and From Sunshine Tree Blvd. To E of Penelope Dr.**

BIDS TO BE RECEIVED: May 22, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5668.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 05/09/2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Abhijeet H. Desai, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 05/19
 Financial Project ID 439682-3-52-01 (Lead number only)
 Proposal/Contract ID T5668
 Federal Funds: No Yes Federal Aid No. D518-113-B
 County SEMINOLE State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Mario Bizzio DocuSigned by: 1A2F5EFE8C1D4B0... sign Engineer or Designee Date: 5/13/2019 | 1:07 PM EDT

*Concurred by: Loren Robo DocuSigned by: 1EBD7ED7E5924D5... on Development or Designee Date: 5/13/2019 | 3:11 PM EDT

I have reviewed for effects on the Page and a package revision is
is not required. *Approved By: Christine Bacomo DocuSigned by: 9797370829DC44F... ifications Engineer Date: 5/13/2019 | 10:48 AM EDT

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Mike Shannon DocuSigned by: EBB1630D68AD410... retary Date: 5/13/2019 | 3:13 PM EDT

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (29 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



DATE: 05/09/20193 of 3Financial Project ID 439682-3-52-01 (Lead number only)Proposal/Contract ID T5668PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>FPID: 439682-3</u>		
<u>1</u>	<u>5/09/2019</u>	<u>UPDATED KEY SHEET</u>
<u>2B</u>	<u>5/09/2019</u>	<u>ADDED SHEET</u>
<u>2-1 - 2-4</u>	<u>5/09/2019</u>	<u>REVISED PROPOSAL SUMMARY AND QUANTITY</u>
<u>2-5 - 2-9</u>	<u>5/09/2019</u>	<u>REVISED PROPOSAL SUMMARY</u>
<u>4</u>	<u>5/09/2019</u>	<u>REVISED TYPICAL SECTION NUMBER</u>
<u>5</u>	<u>5/09/2019</u>	<u>REVISED RAMP PAVEMENT DESIGN</u>
<u>6-7</u>	<u>5/09/2019</u>	<u>ADDED FILLING AND PLUGGING PIPE AND JACK & BORE 30" PIPE</u>
<u>8</u>	<u>5/09/2019</u>	<u>REVISED SHEET NUMBER TO MATCH KEY SHEET INDEX</u>
<u>10</u>	<u>5/09/2019</u>	<u>REVISED MILLING LIMIT</u>
<u>11</u>	<u>5/09/2019</u>	<u>REVISED MILLING LIMIT, MISC. ASPHALT LABEL AND BARRIER WALL LABEL</u>
<u>12</u>	<u>5/09/2019</u>	<u>ADDED TEXT FOR PLUG AND FILL PIPE, MODIFIED TEXT FOR JACK AND BORE</u>
<u>31</u>	<u>5/09/2019</u>	<u>REVISED PLUG AND FILL EXISTING 36" PIPE FOR STRUCTURE E-10</u>
<u>SQ-6</u>	<u>5/09/2019</u>	<u>REVISED SUMMARY OF WALLS TABLE</u>
<u>FPID:439682-4</u>		
<u>1</u>	<u>05/09/2019</u>	<u>UPDATED KEY SHEET</u>
<u>2B</u>	<u>05/09/2019</u>	<u>ADDED SHEET</u>
<u>SQ-2</u>	<u>05/09/2019</u>	<u>QUANTITY UPDATE</u>
<u>SQ-3</u>	<u>05/09/2019</u>	<u>QUANTITY UPDATE</u>
<u>B-01</u>	<u>05/09/2019</u>	<u>UPDATED KEY SHEET</u>
<u>B-02B</u>	<u>05/09/2019</u>	<u>ADDED SHEET</u>
<u>B-03</u>	<u>05/09/2019</u>	<u>UPDATED SHEET INDEX</u>
<u>BQ-01</u>	<u>05/09/2019</u>	<u>QUANTITY UPDATE</u>