



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

October 21, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4525**

**FINANCIAL PROJECT NUMBER(S): 429569 5 52 01 and 429569 5 52 02**

**FEDERAL AID PROJECT NUMBER(S): D419022B**

**COUNTY(IES): Broward**

**PROJECT NAME(S): SR 816 (Oakland Park Blvd.), Transit and Mobility Projects At  
Various Roadways as Listed in the Plans**

---

**BIDS TO BE RECEIVED: October 30, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4525.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 10/16/2019

TO: Final Plans (CO-FINALPLANS)

FROM: Binod Basnet, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 10/2019

Financial Project ID 429569-5-52-01 (Lead number only)

Proposal/Contract ID T4525

Federal Funds:  No  Yes Federal Aid No. D419-022-B

County Broward State Road No. 816

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 10/17/2019  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By: Luther E Sterling Digitally signed by Luther E Sterling Date: 2019.10.17 13:34:14 -04'00' Date: 10-17-2019  
Signature of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: N/A Date: N/A  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 10-17-19  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A ( N/A Pages).

REISSUED SPECIFICATIONS PACKAGE N/A ( N/A Pages).

PLANS REVISION NUMBER 1 ( 3 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

