



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 22, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4531

FINANCIAL PROJECT NUMBER(S): 443135 1 52 01, 443135 1 52 02 and 443223 1 52 01

FEDERAL AID PROJECT NUMBER(S): E172306E and E172165E

COUNTY(IES): Indian River and Palm Beach

PROJECT NAME(S): SR 656 (17th St.), Hurricane Irma Emergency Operations Repairs

BIDS TO BE RECEIVED: October 30, 2019

SPECIAL START DATE

A Special Start Date of May 4, 2020 has been added to this proposal.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO**

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated August 14, 2019, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 3 page(s) dated October 4, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
October 22, 2019
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4531.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 10/07/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Marwan Mufleh, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 10/19
Financial Project ID 443135-1-52-01 (Lead number only)
Proposal/Contract ID T4531
Federal Funds: No Yes Federal Aid No. E172-306-E & E172-165-E
County Indian River and Palm Beach State Road No. 656 & 706

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 10/17/2019
Signature of Director of Transportation Development or Designee


I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2019.10.10 12:07:35 -04'00' Date: 10-10-2019
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 10/17/19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (4 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
