



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 21, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5669

FINANCIAL PROJECT NUMBER(S): 439235 1 52 01 and 437544 1 52 01

FEDERAL AID PROJECT NUMBER(S): D519018B

COUNTY(IES): Orange

**PROJECT NAME(S): SR 551 (N Goldenrod Rd.), From S of SR 50 To SR 426 and
From SR 15 To S of SR 552**

BIDS TO BE RECEIVED: October 30, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5669.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: October 16, 2019
 TO: Final Plans (CO-FINALPLANS)
 FROM: Zach Sullivan, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/2019
 Financial Project ID 439235-1-52-01 (Lead number only)
 Proposal/Contract ID T5669
 Federal Funds: No Yes Federal Aid No. D519-018-B
 County Orange State Road No. 551

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Sp... and a package revision is
 is not required. *Approved By: Christine Bacomo Date: 10/17/2019 | 10:11 AM EDT
DocuSigned by: 9797370829DC44F...

*Concurred by: Mario Bizzio Date: 10/17/2019 | 11:50 AM EDT
DocuSigned by: 1A2F5EFE8C...

*Concurred by: Loren Robo Date: 10/17/2019 | 3:40 PM EDT
DocuSigned by: 1EBD7ED7E5924D5...

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Mike Shannon Date: 10/17/2019 | 5:27 PM EDT
DocuSigned by: EBB16D0D68AD410...

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (22 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



