



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

October 22, 2019

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5680

FINANCIAL PROJECT NUMBER(S): 434931 1 52 01 and 434931 1 56 01

FEDERAL AID PROJECT NUMBER(S): D519029B

COUNTY(IES): Seminole

PROJECT NAME(S): SR 436, At CR 427 and From Boston Ave. To Anchor Rd.

BIDS TO BE RECEIVED: October 30, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5680.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and the last name "Autry" clearly distinguishable.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 10/21/19
TO: Final Plans (CO-FINALPLANS)
FROM: Ty Garner, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 10/2019
Financial Project ID 434931-1-52-01 (Lead number only)
Proposal/Contract ID T5680
Federal Funds: No Yes Federal Aid No. D519-029-B
County Seminole State Road No. 436

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the package and a package revision is not required. *Approved E Christine Bacomo Date: 10/22/2019 11:31 AM EDT

*Concurred by: Mario Bizyio Date: 10/22/2019 1:19 PM EDT
Design Engineer or Designee

*Concurred by: Lauren Robo Date: 10/22/2019 11:25 AM EDT
Construction Development or Designee

If Projects of Division Interest,
*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved E Mike Shannon Date: 10/22/2019 1:02 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (7 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

