



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.  
SECRETARY

September 27, 2019

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6474**

**FINANCIAL PROJECT NUMBER(S): 439919 1 52 01 and 439919 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): D619032B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 7 (NW 2<sup>nd</sup> Ave.), From NW 7<sup>th</sup> Ave. To NW 179<sup>th</sup> St.**

---

**BIDS TO BE RECEIVED: October 30, 2019**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6474.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive.

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Revision Memo

DATE: September 5th, 2019

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Ivette Funtanellas, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) October/2019  
Financial Project ID 439919-1-52-01 (Lead number only)  
Proposal/Contract ID: T6474

Federal Funds:  No  Yes Federal Aid No. D619 032 B

County: Miami-Dade State Road No. 7

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

Concurred by:  Date: 9/7/19 

Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If Project of Division Interest, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (19 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

DATE: September 5th, 2019

Financial Project ID 439919-1-52-01 (Lead number only)

Proposal/Contract ID: T6474

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/5/2019</u>	<u>Listed Revisions</u>
<u>2 - 3</u>	<u>9/5/2019</u>	<u>See Summary of Quantities Table (page 3 of 3)</u>
<u>4</u>	<u>9/5/2019</u>	<u>Revised Milling and Resurfacing Area 23' to 32'</u>
<u>5</u>	<u>9/5/2019</u>	<u>Revised Milling and Resurfacing Area from 10.4' to 20.8' TO 10.4' to 43.8'.</u>
<u>12</u>	<u>9/5/2019</u>	<u>Revised Milling and Resurfacing Area and Added Inlet Protection System</u>
<u>13 - 14</u>	<u>9/5/2019</u>	<u>Revised Milling and Resurfacing Area</u>
<u>78</u>	<u>9/5/2019</u>	<u>Revised Milling Limits Sta 34+43.32 to STA 45+16.91' TO STA 33+96.32 to 54+84.04 and Added Milling and Resurfacing to 9' Shoulder</u>
<u>79</u>	<u>9/5/2019</u>	<u>Removed TCP Phase 4E</u>
<u>SQ - 1</u>	<u>9/5/2019</u>	<u>Revised Index</u>
<u>SQ - 4</u>	<u>9/5/2019</u>	<u>Added Summary of Erosion and Sediment Control Devices Table</u>
<u>SQ - 9</u>	<u>9/5/2019</u>	<u>Added Summary of Pavement Table</u>
<u>S-1</u>	<u>9/5/2019</u>	<u>Listed Revisions</u>
<u>S - 2A</u>	<u>9/5/2019</u>	<u>Added Signature Sheet</u>
<u>S - 4</u>	<u>9/5/2019</u>	<u>Added Pay Items and sheet columns</u>
<u>S - 6</u>	<u>9/5/2019</u>	<u>Added Loops, performed messages, route shield, 6" white, 6" white 10 - 30 skip, 6" yellow, and RPMs</u>
<u>S-7</u>	<u>9/5/2019</u>	<u>Added 6", 8", 18", and 24" white, 6" white 10 - 30 skip, 6" yellow, and RPMs</u>
<u>S-8</u>	<u>9/5/2019</u>	<u>Added 6" and 8" white, standard message, standard arrow, 6" white 10 - 30 skip, RPMs, and 6" yellow.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

**FPID 439919-1-52-02**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add/Del./Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
104-18	2	Add		1 EA
327-70-6	2	Add		5,501 SY
337-7-85	2	Add		453.9 TN
660-2-102	3	Add		2 AS
710-90	3	Add		1 LS
711-11-124	3	Add		270 LF
711-11-125	3	Add		24 LF
711-11-160	3	Add		1 EA
711-11-170	3	Add		1 EA
711-14-160	3	Add		2 EA
711-14-660	3	Add		1 EA
711-16-101	3	Add		0.255 GM
711-16-102	3	Add		0.140 GM
711-16-131	3	Add		0.257 GM
711-16-201	3	Add		0.201 GM