



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

September 17, 2019

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2736
FINANCIAL PROJECT NUMBER(S): 210024 4 52 01
FEDERAL AID PROJECT NUMBER(S): SR20001P
COUNTY(IES): Putnam
PROJECT NAME(S): SR 20, From the Alachua/Putnam Co. Line To SW 56th Ave.

BIDS TO BE RECEIVED: September 25, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2736.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 9/17/2019
TO: Final Plans (CO-FINALPLANS)
FROM: Kevin Tasillo, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 3 - Letting (mo./yr.) 9/19
Financial Project ID 210024-4-52-01 (Lead number only)
Proposal/Contract ID T2736
Federal Funds: [] No [X] Yes Federal Aid No. SR20-001-P

County Putnam State Road No. 20

Mandatory Only: [X] No [] Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 9-17-19
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []
is not [X] required. *Approved By: [Signature] Date: 9-17-19
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: [Signature] Date: 09/17/19
Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

[] REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

[X] PLANS REVISION NUMBER 3 (3 Sheets).

CONTRACT TIME REVISED: [X] No [] Yes (If yes, _____ Total Calendar Days)

DATE: 9/17/2019

Financial Project ID 210024-4-52-01 (Lead number only)

Proposal/Contract ID T2736

PLANS REVISION NUMBER 3

Sheet No(s). Rev. Date Description

Sheet No(s).	Rev. Date	Description
1	8/13/2019	List Revisions
2C	8/13/2019	CHANGED EOR FOR KEY SHEET AND GENERAL NOTES
98	8/13/2019	ADDED NOTE 20, CHANGED EOR

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity