

RON DESANTIS GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 KEVIN J. THIBAULT, P.E. SECRETARY

September 18, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4522

FINANCIAL PROJECT NUMBER(S): 436319 1 52 01, 436319 1 52 02, 436319 1 52 03 and

436319 1 52 04

FEDERAL AID PROJECT NUMBER(S): 8886938A

COUNTY(IES): Broward

PROJECT NAME(S): Lyons Rd., From Fern Forest Nature Center Entrance To SR 869

(Sawgrass Expy.)

BIDS TO BE RECEIVED: September 25, 2019

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File 12522.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:dm Attachment

REVISION MEMO

DATE: 9/17/		
TO:	Final Plans (CO-FINALPLANS)	
FROM:	Brad Salisbury , Project Ma	ınager
COPIES:	DDE, DCPME	
SUBJECT:	Revision Number 1 - Letting (r	no./yr.) <u>9/19</u>
	Financial Project ID 436319-1-52-	01 (Lead number only)
	Proposal/Contract ID T4522	, salesti
	Federal Funds: ☐No ■Yes Fede	ral Aid No. <u>8886-938-A</u>
	County Broward	State Road No. N/A
Mandatory O	nly: ■No ☐Yes (*If Yes, Signatures	Not Required.)
*Concurred b	y: Signature of Director of Transportation Development o	Date: 9/17/2019
I have review is not ∏ req	uired. *Approved By: Signature of District	ackage and a package revision is Date: 91719 Specifications Engineer
If Projects of	Division Interest,	AND SIERCING
*Authorized	By: Print Name of FHW	Date:
	SIONS RECEIVED IN THE FINAL PLA IE LETTING MUST BE APPROVED	ANS OFFICE WITHIN 15 WORK DAYS BY THE DISTRICT SECRETARY.
	EVISIONS ALLOWED WITHIN 5 WO	RK DAYS OF THE LETTING
*Approved By	: Signature of District Secretary	Date: 9 17 2019
SUPPLEM	MENTAL SPECIFICATIONS PACKAGE	E NUMBER(Pages).
	D SPECIFICATIONS PACKAGE	
■ PLANS R	EVISION NUMBER 1 (3	Sheets).
		,Total Calendar Days)
A TOTAL CONTRACTOR OF THE PARTY		

DATE:	9/17/2019			
Financial Pro Proposal/Co	T4500	9-1-52-01 (Lead number only)		
PLANS REV	ISION NUMBER	1		
Sheet No(s).	Rev. Date	<u>Description</u>		
1	9/17/2019	Add revision 1 to key sheet		
3	9/17/2019	Update to quantity for pay item 430-175-118		
13	9/17/2019	Update to quantity for pay item 430-175-118		
14	9/17/2019	Update to quantity for pay item 430-175-118		
SUPPLEMEI Sheet No(s).		TIONS PACKAGE NUMBER Description		

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0430-175-118	13	Revised	1539.0	1839.0